MR.
Authorized Representative

STA.

Republic of the Philippines

OFFICE OF THE PRESIDENT

NATIONAL IRRIGATION ADMINISTRATION
CENTRAL OFFICE

NOTICE OF AWARD

PABLO G. MANDRILLA, JR.

CLARA INTERNATIONAL CORPORATION

Highway 54 Plaza, 986 EDSA cor. Stanford St.
Wack-Wack, Mandaluyong City

SUBJECT

Storage Dam and Its Appurtenant Structures
Invitation to Bid No. R3-BBMPIID-C-7

BAGONG PILIPINAS

Construction of Balog-Balog Multipurpose Project Phase II

Dear Mr. Mandrilla, Jr.:

Please be advised that you are awarded the contract for the above-mentioned contract,
in the total contract amount of Seven Billion Six Hundred Seventy Million Seven
Hundred Fifty One Thousand Two Hundred Sixty One Pesos and 04/100
(PhP7,670,751,261.04), broken down, as follows:

National Government Center, EDSA, D‘i:i'i
Trunk line Numbers: (02) 8 929 6071 to 78 :
Email: contact-us @nia.gov.ph * Website: www.nia.go

1S0 45001:2018 CERTIFIED

[tr\?;n Description Quantity Unit | Unit Cost (PhP) | Total Cost (PhP)
A. GENERAL REQUIREMENTS
1 | AXTemporary Works, Construction of Plant, Mobilization | 100 [ 15 17% 0,615,765.38 | 50,615,765.38
of Construction Equipment and Demobilization Works
(including Telephone and Radio communication
system, Weather Station and Material Testing
Apparatus and Equipment)

2 | A.2 Construction Safety and Health 1.00 | LS. 34,814,255.37 | 34,814,255.37
"""""""""""""""" SUB-TOTALA e 30,020.95
"""" B.MAINDAM T s

3 B.1 Clearing & Grubbing incl. Disposal (AHD = 3.70 kms.) | 409,809.89 sg.m 67.67 | 27,731,835.26

4 B.2 Diversion and Care of River during Construction 1.00 | LS. 42,323,485.42 | 42,323,485.42

and Unwatering Foundation

B.3. Open Excavation and Earthwork

a. Common
5 a.1 Excavation 190,593.37 | cu.m. 127.04 | 24,212,981.72
6 a.2. Overhaul of Excavated Materials (AHD = 1.50 kms.) | 398,342.25 | cu.m. 217.03 86,452,218.52

b. Rock
7 b.1. Excavation 68,023.51 | cu.m. 721.75 | 49,095,968.34
8 b.2. Overhaul of Excavated Materials (AHD = 1.50 kms.) 68,023.51 | cu.m. 254.77 17,330,349.64

b,
‘‘‘‘‘‘
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B.4. Drilling and Grouting
a. Drilling of Exploratory Holes
a.1. 0 -15m depth
a.2. 15m - 70m depth
b. Drilling and Redrilling of Grout Holes
b.1. 0-15m depth
b.2. 15m - 70m depth
c. Standpipe
d. Pressure Grouting
d.1. Cement
d.2. Bentonite
d.3. Sand
e. Drilling of Check Holes
e.l. 0-15m depth
e.2.15m - 70m depth
f. Water Pressure Test
B.5. Concrete Structures
a. Diversion Tunnel Concrete Plug,
Class "A" Sub-class 1, 280 kscm
b. Dental Concrete, Class "E", 170 kscm
B.6. Reinforcing Steel Bars, Grade 60 (All Sizes)
B.7. Dam Embankment
a. Test Fill
b. Impervious Core, Residual Clay (1a, 1b and 1c)
c. Sand Filter (2a/3a)
d. Gravel Filter (2b/3b)
e. Shell, Alluvial Sand Gravel (4a)
f. Shell, Rock from Rock Excavation (4b)
g. Sand and Gravel Bedding (D/S)
h. Gravel Bedding (U/S)
i. Rock, 45 cm Dia. (5)
j. Rock, 25 cm Dia. (6a and 6b)
B.8. Training Dike
a. Random Fill
b. Boulder Riprap 25 cm Dia.
B.9. Permanent Access Road (Power House and
Dam Axis)
a. Common Excavation
b. Backfilling, Levelling, and Compaction
c. Structure Excavation
d. Sand and Gravel bedding
e. Furnish & Installation of 76 cm@ Reinforced
Concrete Pipes
f. Concrete Structure, Class "D", Sub-Class 1,
210 kscm.

45.00
190.00

1,245.00
7,832.89
39.23

14,394.00
47,080.00
25.00

60.00
100.00
79.00

3,567.66

210.80
6,526.71

1,500.00
2,566,695.44
324,527.95
318,752.94
7,973,642.28
689,930.42
47,493.97
53,338.29
181,458.58
322,773.91

282,598.44
782.90

16,222.66
6,110.00
2,577.87

17.00
44.00

267.78

l.m.
[.m.

l.m.
[.m.

bag

kg.
cu.m.

[.m.
test

cu.m.

cu.m.
kg.

cu.m.
cu.m.
cu.m.
cu.m.
cu.m.
cu.m.
Cu.m.
cu.m.
cu.m.
cu.m.

cu.m.
cu.m.

cu.m.
cu.m.
cu.m.
cu.m.

pc.

cu.m.
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3,995.61
8,490.68

3,995.61
8,490.68
655.53

1,503.92
91.90
49,620.53

3,995.61
8,490.68
7,059.18

10,470.15

8,310.94
7241

280.75
321.77
400.47
498.42
255.39
156.47
402.38
404.28
774.55
774.55

248.95
774.55

127.04
158.30
221.29
402.38
7,434.18

13,189.48

179,802.45
1,613,229.20

4,974,534.45
66,506,562.47
25,716.44

21,647,424.48
4,326,652.00
1,240,513.25

239,736.60
849,068.00
557,675.22

37,353,935.35

1,751,946.15
472,599.07

421,125.00
825,885,591.73
129,963,708.14
158,872,840.35

2,036,388,501.89
107,953,412.82
19,110,623.65
21,563,603.88
140,548,743.14
250,004,531.99

70,352,881.64
606,395.20

2,060,926.73
967,213.00
570,456.85
6,840.46
327,103.92

3,531,878.95
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B.9. Permanent Access Road (Power House & Dam Axis)
g. Reinforcing Steel Bars Grade 60 (All Sizes)
h. Rubble Masonry
i. Structure Backfill
B.10. Roads
a. Sub-base
b. Base Coarse
B.11. Dam Instrumentation
a. Stand pipe Piezometer
b. Surface Measurement Points / Reference Points
c. Dipmeter
d. Seepage Drain (Including V-Notch)
Class "D", 210 kscm. including RSB
B.12. Metal Guardrail
B.13. Dam Crest Electrical Works

C. IRRIGATION AND POWER TUNNEL
C.1. Open Excavation and Earthwork
a. Excavation (Rock)
b. Overhaul of Excavated Materials (AHD = 0.75 km)
C.2. Tunneling Works
a. Tunnel Excavation, Rock Including
Hauling And Stockpiling (AHD=1.0 km)
b. Steel Rib Support (SRS), Including Timber
Lagging, Spacer, Anchor Bars
c. Rock Bolt, Wedge Type
d. Shotcrete (Including Wire Mesh, Weepholes,
and Anchor Bars)
e. Concrete Structure, Class "A", Sub-Class 1,
280 kscm.
f. Second Stage Concrete, Class "A", Sub-Class 1,
280 kscm
g. Reinforcing Steel Bars, Grade 60 (All Sizes)
h. Miscellaneous Metal Work and Materials
h.1. First Stage Embedded Parts
h.2. Second Stage Embedded Parts
i. Fixed Wheel Gates
(Supply, Fabrication, Delivery, Installation
and Testing)
i.1. W= 2,500 mm x H= 2,500 mm
i.2. W= 3,000 mm x H= 5,000 mm
j. Trashrack, W = 5,000 mm x H = 10,275 mm
(Supply, Fabrication, Delivery, Installation
and Testing)

91,580.21
3,427.23
671.44

10,069.24
10,069.24

1,076.00
48.00
1.00
1.00

2,923.80

37,694.40
37,6594.40

12,505.82

134,395.08

4,140.00
5,006.90

7,028.00

153.18

682,442.80

126.40
1,591.24

1.00
2.00
2.00

ke.
cu.m.

cu.m.

cu.m.
cu.m.

l.m.
pc

unit
L.S.

cu.m.

Kg.

[.m.
sg.m.

cu.m.

cu.m.

kg.

kg.
kg.

assy.
assy.

set
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72.41
3,268.77
280.64

325.34
333.32

5,348.22
1,545.30
44,051.64
3,830,749.79

4,273.54
9,663,377.75

1,229.96
168.24

22,791.03

172.35

4,206.43
5,505.71

15,438.50

12,634.09

72.41

300.17
300.17

28,964,580.07
30,967,277.99
15,697,372.49

6,631,323.01
11,202,826.61
188,432.92

3,275,926.54
3,356,279.08

5,754,684.72
74,174.40
44,051.64
3,830,749.79

12,494,976.25
9,663,377.75

46,362,604.22
6,341,705.86

285,020,518.79

23,162,992.04

17,414,620.20
27,566,539.40

108,501,778.00

1,935,289.91

49,415,683.15

37,941.49
477,642.51

28,964,580.07
61,934,555.98
31,394,744.98

=
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C.3. Concrete Structures

a. Concrete Structures, Class "A" Sub-Class 2,

280 kscm.

b. Second Stage Concrete (Trashrack),

Class "A" Sub-Class 1, 280 kscm.

C.4. Reinforcing Steel Bars, Grade 60 (All Sizes)

C.5. Filter Drain (Retaining Wall)

a. Gravel Fill
b. Miscellaneous Metals Works and Materials
b.1. 100 mm diameter Perforated PVC
b.2. 50 mm diameter PVC weepholes
C.6.Concrete Joints and Joint Materials
Rubber Waterstop (230mm width Dumbell Type
w/ Center Bulb)

C.7. Fixed Cone Valves, Knife Gate Valves, and
Dismantling Joint (Supply, Delivery, Installation,
Testing, and Commissioning)

a. DN2200 PN16
b. DN600 PN16
C.8. Drilling and Grouting
a. Drilling of Grout Holes
a.1. Contact Grout Holes
a.2. Consolidation Grout Holes
b. Redrilling of Consolidation Grout Holes
c. Horizontal Exploratory Holes
d. Pressure grouting
d.1. Cement
d.2. Sand
e. Standpipe
f. Water Pressure Test
C.9. Fabrication, Supply, Delivery and Installation of
Penstock Liners, Pipeline, Reducers, and
Dismantling Joints, including all accessories to
complete the works incl. Non-Destructive Test

C.10. Power Tunnel Gate Chamber, Access Gallery,
Power Tunnel Control house

a. Structure Excavation

b. Structure Backfill

c. Concrete Structure, Class "D", 210 kscm.

d. Reinforcing Steel Bars, Grade 60 (All Sizes)

e. Masonry Works (CHB Laying)

f. Surface Finishing
f.1. Plastering
f.2. Tileworks {20cm x 20cm)

g. Steel Casement Window w/ 1/4" thk. Clear Glass
g.1. 600 mm x 600 mm

5,768.25

23.00

410,664.12

140.76

141.00
33.84

2,582.57

1.00
1.00

68.00
1,860.00
235.00
60.00

7,600.00
5.00
780.00
310.00
1.00

19.85
15.46
33.61
2,510.73
103.00

164.80
55.29

2.00

cu.m.

cu.m.

kg.

cu.m.

assy.
assy.

bag

cu.m.

test
L.S.

cu.m.
cu.m.
cu.m.

kg.

sq.m.

sg.m.
sg.m.

set
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13,819.38

12,455.50

72.41

278.36

1,378.20
530.06

1,382.94

137,083,921.21
17,730,343.07

1,296.04
1,496.40
1,496.40
1,496.40

399.96
1,845.97
1,296.04
2,348.02

99,250,181.34

1,203.85
280.64
12,050.06
72.41
1,768.01

547.97
2,647.69

14,318.88

79,713,638.69

286,476.50

29,736,188.93

39,181.95

193,621.20
17,937.23

3,571,539.36

137,083,921.21
17,730,343.07

88,130.72
2,783,304.00
351,654.00
89,784.00

3,039,696.00
9,229.85
1,010,911.20
727,886.20
99,250,181.34

23,896.42
4,338.69
405,002.52
181,801.96
182,105.03

90,305.46
146,390.78

28,637.76




94

95

96
97

98

99
100

101
102
103
104

110
111

112
113

114
115

h. Plumbing Works
i. Electrical Works

D. ACCESS GALLERY
D.1. Tunneling Works
a. Underground Excavation,
Handling
and Stockpiling (AHD=0.80km)
b. Steel Rib Support (SRS), Including Timber
Lagging, Spacer, Anchor Bars
c. Rock Bolt, Wedge Type
d. Shotcrete (Including Wire Mesh, Weepholes &
Anchor Bars)

Rock Including

e. Concrete Structures, Class "A" Subclass 1,
280 kscm.
f. Reinforcing Steel Bars, Grade 60 (All Sizes)
g. Rubber Waterstop
(230mm width Dumbell Type w/ Center Bulb)
D.2. Drilling and Grouting
a. Drilling of Grout Holes
a.1. Contact Grout Holes
a.2. Consolidation Grout Holes
b. Redrilling of Consolidation Grout Holes
c. Horizontal Exploratory Holes
d. Pressure grouting
d.1. Cement
d.2. Sand
e. Standpipe
f. Water Pressure Test

E. SPILLWAY STRUCTURE
E.1. Clearing & Grubbing including Disposal
(AHD = 3.70 km)
E.2 Open Excavation and Earthwork
a. Common
a.l. Excavation
a.2. Overhaul of Excavated Materials
(AHD = 1.50 km.)
b. Rock
b.1. Excavation
b.2. Overhaul of Excavated Materials
(AHD = 2.00 km.)
E.3. Slope Protection
a. Rock Bolt, Wedge Type
b. Shotcrete (Including Wire Mesh, Weepholes &

Anchor Bars)

2,076.06

79,849.48

1,584.00
1,114.03

848.52

39,748.68
1,003.06

5.00
1,800.00
217.50
60.00

2,979.00
2.00

4,108.75

102,806.76
102,806.76

116,309.98
116,309.98

5,475.00
4,677.62

cu.m.

kg.

[.m.
sg.m.

cu.m.

kg.
l.m.

cu.ms
cu.m.

cu.m.
cu.m.

l.m.
sg.m.
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4,195,394.65
4,024,720.95

21,852.52

172.35

4,206.43
5,544.93

12,632.11

72.41
1,382.94

1,296.04
1,496.40
1,496.40
1,496.40

399.96
1,845.97
1,296.04
2,348.02

127.04
217.03

721.75
262.25

4,206.43
5,505.71

4,195,394.65
4,024,720.95

45,367,142.67

13,762,057.88

6,662,985.12
6,177,218.37

10,718,597.98

2,878,201.92
1,387,171.80

6,480.20
2,693,520.00
325,467.00
89,784.00

1,191,480.84
3,691.94
77,762.40
258,282.20

278,039.11

13,060,570.79
22,312,151.12

83,946,728.07
30,502,292.26

23,030,204.25
25,753,619.21
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E.4. Concrete Structures
a. Concrete Structure, Class "A" Sub-class 2,
280 kscm.
b. Lean Concrete, Class "F", 70 kscm.
E.5. Reinforcing Steel Bars, Grade 60 (All Sizes)
E.6. Rubber Waterstop
(230mm width Dumbell Type w/ Center Bulb)
E.7. Miscellaneous Metal Works and Materials
a. PVC Perforated Pipe, 200mm@
b. PVC Perforated Pipe, 400mm@
c. Ladder Rung
d. G.| Pipe Handrail, 50 mm diameter
E.8. Anchor Bars 36mm diameter (Spillway Chute)
E.9. Reinforced Concrete Pipe, 0.46m @ x 1.00m
(Spillway Drain Inlet)
E.10. Gravel Fill (Under Drain Spillway)
E.11. Spillway Side Drainage (Excavation)
E.12. Gabion (2,000 mm x 1,000 mm x 1,000 mm)
E.13. Grass Sodding
SUB-TOTAL E
F. DIVERSION TUNNEL STRUCTURE
F.1. Open Excavation and Earthwork
a. Common Excavation
a.l. Excavation
a.2. Overhaul of Excavated Materials (AHD = 1.50 km.)
b. Rock Excavation
b.1. Excavation
b.2. Overhaul of Excavated Materials (AHD = 2.00 km.)
F.2. Slope Protection
a. Outlet Portion
a.1. Rock Bolt, Wedge Type
a.2. Shotcrete
(Including Wire Mesh, Weepholes & Anchor Bars)
b. Inlet Portion
b.1. Rock Bolt, Wedge Type
b.2. Shotcrete
(Including Wire Mesh, Weepholes & Anchor Bars)
F.3. Concrete Structure
a. Concrete Structures, Class "A" Sub-Class 2, 280 kscm.
b. Second Stage Concrete, Class "A" Sub-Class 1,
280 kscm.
F.4. Reinforcing Steel Bars, Grade 60 (All Sizes)
F.5. Concrete Joints and Joint Materials
a. PVC Waterstop
(230mm width Dumbell Type w/ Center Bulb)
b. Joint Filler, 25mm thick

39,638.89

129.09
1,265,879.48
1,885.00

570.00
595.00
450.00
216.00
9,864.25
6.00

312.00
45.00

24,375.81
10,839.22

2,185.48
2,185.48

31,728.47

31,728.47

951.00
1,034.39

122.00
246.45

11,028.70

72.28

1,323,993.53

130.88

446.40
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cu.m.

cu.m.

kg.
[.m.

l.m.

kg.
l.m.
l.m.

pc.

cu.m.
cu.m.
cu.m.
sg.m.

cu.m.
cu.m.

cu.m.

cu.m.

[.m.
sg.m.

[.m.
sg.m.

cu.m.
cu.m.

kg.

sg.m.

9,507.90

8,048.27
72.41
1,382.94

2,906.83
11,523.90
1,602.33
10,688.18
7,294.23
4,015.67

277.76
221.29

6,841.77
392.61

127.04
217.03

1,2259.96

257.05

3,026.17
5,391.00

3,026.17
5,391.00

12,630.14

12,656.85

72.41

1,382.84

6,680.05

376,882,602.23

1,038,951,17
91,662,333.15
2,606,841.90

1,656,893.10
6,856,720.50
721,048.50
2,308,646.88
71,952,108.28
24,094.02

86,661.12
9,958.05
166,773,685.58

4,255,586.16
925,719,735.45

277,643.38
474,314.72

39,024,748.96

8,155,803.21

2,877,887.67
5,576,396.49

369,192.74
1,328,611.95

139,294,025.02

914,837.12

95,870,371.51

180,999.19

2,981,974.32
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148

149
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F.6. Tunneling Works
a. Structure Excavation, Rock
b. Steel Rib Support (SRS)
c. Rock Bolts, Wedge Type
d. Shotcrete
{Including Wire Mesh, Weepholes and Anchor Bars)
e. Concrete Structures, Class "A", Sub-Class 1, 280 kscm.
f. PVC Water Stop
(230mm width Dumbell Type w/ Center Bulb)
g. Reinforcing Steel Bars, Grade 60 (All Sizes)
F.7. Miscellaneous Metal Works & Materials
a. First Stage Embedded Parts (Intake Stoplog)
b. Second Stage Embedded Parts (Intake Stoplog)
¢. PVC Pipe 50 mm weephole
d. G.I Pipe Handrail, 50 mm diameter
F.8. Stoplog
(Supply, Delivery and Installation incl. accessories)
F.S. Drilling and Grouting
a. Drilling of Grout Holes
a.1. Contact Grout Holes
a.2. Consolidation Grout Holes
b. Redrilling of Consolidation Grout Holes
c. Horizontal Exploratory Holes
d. Pressure Grouting
d.1. Cement
d.2. Sand
e. Stand Pipe
f. Hookups
f.1. Water Pressure Test
f.2. Contact/Backfill Grout
f.3. Consolidation Grouting

30,300.81
460,106.29
5,595.00
8,207.18

25,409.11
3,141.97

1,488,945.70

314.00
16,481.15
302.00
74.00

2.00

137.00
3,050.00
130.00
100.00

3,900.00
100.00
1,000.00

205.00
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cu.m.
ke.
L.m.

sq.m.

cu.m.

[.m.
kg.
kg.
kg.
l.m.

l.m.

assy.

l.m.

l.m.
l.m.

bag
cu.m.
i.m.

9,177.33

172.35
4,206.43
5,544.93

12,630.18
1,382.94

72.41

300.17
300.17
530.06
4,149.19

53,013,377.43

1,296.04
1,496.40
1,296.04
1,296.04

399.96
1,845.97
1,296.04

2,348.02
2,717.22
2,490.67

278,080,532.64
79,299,319.08
23,534,975.85
45,508,238.60

320,921,632.94
4,345,155.99

107,814,558.14

94,253.38
4,947,146.80
160,078.12
307,040.06

106,026,754.86

177,557.48
4,564,020.00
168,485.20
129,604.00

1,559,844.00
184,597.00
1,296,040.00

481,344.10
2,486,256.30
510,587.35

7,670,751,261.04

In this regard, you are requested to submit the following documents within ten (10)
calendar days upon receipt hereof to facilitate entering into contract with the National
Irrigation Administration (NIA) in accordance with the terms and conditions of the
contract documents:

Performance Security, valid until issuance of Certificate of Final Acceptance, in

any of the following forms;
a.

Bank; or

Cash or Cashier's/Manager’s Check, -
issued by a Universal or Commercial

Ten percent (10%) of the
total contract price
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b. Bank draft/guarantee or Irrevocable - Ten percent (10%) of the
Letter of Creditissued by a Universal or total contract price
Commercial Bank; or

c. Surety Bond callable upon demand - Thirty percent (30%) of the
issued by a surety or insurance total contract price

company duly certified by the
Insurance Commission (IC) authorizing
the issuance of such security

Surety bonds must be accompanied by the following documents:

c.1) Official Receipt, which must indicate the specific START DATE and END
DATE of the payment coverage. NIA will not accept phrases such as “until
Issuance of Certificate of Final Acceptance”;

c.2) Schedule of payment of premiums (if annual payment), or Certification of
Payment (if fully paid up to the required covering period);

¢.3) Documentary Stamp Tax;

c.4) Valid Certification from the Insurance Commission (IC), certifying the
license of the surety/insurance company for such issuance; and

¢.5) Certified True Copy of the Certificate of Authority.

Certified True Copy of valid Tax Clearance Certificate;

Construction Schedule in the form of PERT/CPM, Bar/Gantt Chart and S-Curve;
Manpower Schedule;

Construction Methods and Procedures;

Equipment Utilization Schedule;

Construction Safety and Health Program approved by the Department of Labor and
Employment (DOLE); and

Contractor’s Environment Management Plan.



Notice of Award
Contract No. R3-BBMPIID-C-7

Please acknowledge receipt of this award and facilitate compliance with our requirements.

Very truly yours,

ENGR. EDUARD® EDDIE G. GUILLEN
Administrdtor(/'Head of Procuring Entity
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