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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be,  as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 



 

 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 



 

 

 

 

 

 
 

 

 

 

 

 

 

Section I. Invitation to Bid 
 



 

 

 

 

 

 
 

INVITATION TO BID 

CONSTRUCTION OF ELEVATED STORAGE FACILITIES (A-C) AND 

DORMITORY (D) 

Invitation to Bid No. BS-008-2025 

 

1. The National Irrigation Administration, through the Corporate Operating Budget (COB) 

for 2025 intends to apply the sum of Thirty-six Million One Hundred Fifty-Nine 

Thousand Nine Hundred Forty-Eight Pesos and 73/100 (PhP 36,159,948.73) being 

the Approved Budget for the Contract (ABC) to payments under the contract for 

Contract No. BS-008-2025. Bids received in excess of the ABC shall be automatically 

rejected at bid opening. 

 

2. The National Irrigation Administration now invites bids for the above Procurement 

Project.  Completion of the Works is required within Two Hundred Forty (240) 

calendar days.  Bidders should have completed a contract similar to the Project.  For 

this purpose, similar contracts shall refer to “Construction of building of at least two 

story.” The description of an eligible bidder is contained in the Bidding Documents, 

particularly, in Section II (Instructions to Bidders).  

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from National Irrigation 

Administration and inspect the Bidding Documents at the address given below from 

8:00 A.M. to 5:00 P.M. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on June 

24, 2025 to July 14, 2025 from given address and website/s below and upon presentation 

of Letter of Intent (LOI) and the original copy of their valid PCAB License, payment 

of the non-refundable applicable fee to the NIA Cashier for the Bidding Documents, 

pursuant to the latest Guidelines issued by the GPPB, in the amount of Twenty-Five 

Thousand Pesos (Php 25,000.00). The Procuring Entity shall allow the bidder to present 

its proof of payment for the fees to be presented in person.  

 

6. The National Irrigation Administration will hold a Pre-Bid Conference on July 2, 2025, 

2:00 PM at Classroom A, 3rd Floor IEC Building, NIA Complex, EDSA, Quezon City 

which shall be open to prospective bidders.  

 

7. Bids must be duly received by the BAC-A Secretariat through manual submission at 

the office address as indicated below, on or before July 14,2025, 9:30 AM. Late bids 

shall not be accepted. 

Republic of the Philippines 

National Irrigation Administration 
Quezon City 

 



 

 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 15.  

 

9. Bid opening shall be on July 14, 2025, 10:30 AM at Classroom A, 3rd Floor IEC 

Building NIA Complex, EDSA Diliman, Quezon City.  Bids will be opened in the 

presence of the bidders’ representatives who choose to attend the activity.   

 

10. The National Irrigation Administration reserves the right to reject any and all bids, 

declare a failure of bidding, or not award the contract at any time prior to contract award 

in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 

Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 

affected bidder or bidders.  

 

11. For further information, please refer to: 

 

Bids and Awards Committee-B,  

Procurement and Property Division 

National Irrigation Administration 

2nd Floor, ICC Building, NIA Complex,  

EDSA, Diliman, Quezon City 

Tel. Nos., 8-921-3906, 8-929-6071 loc. 115 

 

12. You may visit the following websites: 

 

For downloading of Bidding Documents: https://www.philgeps.gov.ph/ 

 Date of Issue: ______________________ 

 

 

 

 

ENGR. ROBERT C. SUGUITAN 

Chairperson, BAC-B

https://www.philgeps.gov.ph/
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The Procuring Entity, National Irrigation Administration (NIA) invites Bids for the 

Construction of Elevated Storage Facilities (A-C) and Dormitory (D) with Project 

Identification Number BS-008-2025. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for COB 2025 in the 

amount of Thirty-six Million One Hundred Fifty-Nine Thousand Nine Hundred 

Forty-Eight Pesos and 73/100 (PhP 36,159,948.73). 

 

2.2. The source of funding is: 

 

GOCC and GFIs, the Corporate Operating Budget. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 
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5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

Subcontracting is allowed. The portions of Project and the maximum percentage 

allowed to be subcontracted are indicated in the BDS, which shall not exceed 

fifty percent (50%) of the contracted Works.  

 

i. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding, state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criterial 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

ii. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 
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comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

iii. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address on May 6, 2025, 3:00 PM at Classroom 

A, 3rd Floor IEC Building, NIA Complex, EDSA, Quezon City as indicated in 

paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 
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complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: Philippine Pesos. 

 

15. Bid Security  
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15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until 120 calendar days from bid opening. 

Any bid not accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 
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simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have the 

same major categories of work, which shall be:  

 

1. Construction of building of at least two story with a value of at least fifty 

percent (50%) of ABC. All prospective bidders should possess a valid 

PCAB license with a Principal Classification and Category in General 

Engineering as “B” and Registration Particulars with a respective size 

range of “Medium A”. 

2. completed within five years prior to the deadline for the submission and 

receipt of bids 

 

7.1 

 

Subcontracting is allowed, subject to evaluation and approval of the sub-

contracting agreement in accordance with NIA MC No. 37, s. 2014.  The sub-

contractor shall undertake not more than 50% of the contract works.  

 

NOTE: The contractor shall undertake not less than 50% of the contracted works 

with its own resources. 

10.1 Additional Requirement: 

 

1. Certificate of Site Inspection 

 

10.3 No further instructions. 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

Key Personnel  Relevant Experience 

1 – Project Manager – 
A licensed Civil Engineer with 

experience in buildings for at least 

three (3) years as Project Manager. 

 

1 – Project In Charge - A licensed Civil Engineer/Architect 

with experience in buildings for at least 

three (3) years as Project In-Charge. 

1 – Office Engineer - 
A Licensed Civil Engineer with at 

least one (1) year experience in 

engineering works.  

1 – Materials Engineer I – With at least two (2) years of experience 

as Materials Engineer duly accredited by 

the DPWH. 
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1 – Safety/Health Officer - With two (2) years of experience as 

Safety/Health Officer duly accredited by 

Department of Labor and Employment 

(DOLE), experience in at least two (2) 

story building 

1 – Electrical Engineer - A licensed Electrical Engineer with at 

least two (2) years of experience as 

Electrical Engineer. 

2 – Foreman: 

 

1 – for Civil/ Architectural                                   

Works 

 

1 – for Electrical Works 

  

 

with at least two (2) years of experience 

as Foreman for Civil and Architectural; 

 

a registered Master Electrician with at 

least two (2) years experience as 

Foreman for Electrical Works. 

2 – Structural Welder  2 years of experience as structural welder 

with TESDA Certificate or equivalent 

No replacement of personnel shall be allowed by NIA until after fifty percent 

(50%) of the project has been completed, except for justifiable reason to be 

approved by NIA. 

 

10.5 The minimum major equipment requirements are the following: 

Equipment Number 

of Units 

1. Truck Elf * 2 

2.  Mini-Dump Truck, 4.5-6.5 cu.m.* 2 

3. Electric Welding machine (300 Amp Capacity) * 2 

4. 300 KVA Portable Genset * 1 

5. Roller Compactor/Vibratory- 1-1.5 Tons * 1 

6. Pick-Up Truck 1 

7. Mini-Loader- 0.50 cu.m. bucket * 2 

8. Concrete Cutting Machine 2 

9. One-bagger Mixer 2 
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10. Electric Jack Hammer (Heavy Duty) 2 

11. Plate Compactor 7HP GED 2 

12. Concrete Vibrator (Gas Fed w/ 40 mm tip) 2 

13. Bar Cutter 2 

14. Bar Bender 2 

15. Acetylene Cutter 1 

16. Circular Steel Cutter 2 

17. 10-Wheeler Delivery Truck * 1 

18. 120 Tons Capacity Mobile Crane * 1 

 

All the minimum Major Equipment enumerated above must be in A1 condition. 

In reference to NIA Memorandum Circular No. 56, s. 2007, A1 Condition is 

defined as a condition wherein the equipment is in good operating condition and 

within its economic life. IT can be relied upon to operate efficiently and 

effectively up to the duration of the assigned activity or series of activities. 

 

At least thirty percent (30%) of the Major Equipment with asterisk (*) in the 

above table must be owned by the Bidder. 

 

No replacement shall be made throughout the contract duration without prior 

written approval of NIA Central Office. 

12 No further instructions. 

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts:  

a. The amount of not less than Php 723,198.97 (two percent (2%) of ABC), 

if bid security is in cash, cashier’s/manager’s check, bank draft/guarantee 

or irrevocable letter of credit; 

 

b. The amount of not less than Php 1,807,997.44 (five percent (5%) of 

ABC) if bid security is in Surety Bond. 

 

16 Each Bidder shall submit one (1) original and two (2) copies of the first and 

second components of its bid. Original, Copy 1, and Copy 2 must reflect the 

following: 

1. Table of contents; 

2. Should be in sequential order of documents in line with Section IX 

“Checklist of Technical and Financial Documents”; 

3. Proper tabbing of the documents; and 

4. Copies 1 and 2 must be certified true copy of the original. 
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19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 

and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

20 Only Tax Returns filed and taxes paid through the BIR Electronic Filing Payment 

System (EFPS) shall be accepted. 

 

Note: The Latest Income and Business tax returns are those within the last six 

months preceding the date of Bid submission. 
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Additional contract documents relevant to the Project required: 

a) Construction schedule in the form of PERT/CPM, Bar/Gantt Chart and 

S–curve; 

b) Equipment and Manpower schedule; 

c) Construction safety and health program approved by the Department of 

Labor and Employment (DOLE); 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 

3.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

3.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.4 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 
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14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 The Intended Completion Date is 240 calendar days from the start of 

the contract/ upon receipt of Notice to Proceed. 

3.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor at the Start Date of the Contract. 

6 The site investigation reports are: none 

7.2 [In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and 

other similar permanent structures:] Fifteen (15) years. 

 

[In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures:] Five (5) years. 

 

[In case of other structures, such as bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures:] Two (2) years. 

10 No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within Fourteen (14) calendar days of delivery of 

the Notice to Proceed.  

 

The Construction Program shall include, among others, Updates of the 

PERT/CPM Network, Bar/Gantt Chart, and Equipment and Manpower 

Schedules which was previously submitted pursuant to ITB Clause 21 of 

the ITB. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is the whole amount claim in the next Progress Billing. 

13 The amount of the advance payment is 15% of the Contract Price and shall 

be made only upon submission to and acceptance by NIA of an Irrevocable 

Standby Letter of Credit of equivalent value issued by a commercial bank, a 

bank guarantee or surety bond, callable upon demand, issued by a surety or 

insurance company duly accredited by the Insurance Commission and 

confirmed by NIA.  

14 Materials and equipment delivered on the site but not completely put in place 

shall not be included for payment.  
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15.1 The date by which the "as-built" drawings and operation and maintenance 

manual is required is when 95% of the total Contract Work is completed. 

The Contractor is required to submit hard copy and electronic copy of the 

“As – Built Drawing” and operation and maintenance manuals to the 

Procuring Entity within fifteen (15) calendar days upon acceptance of the 

contract works. 
In case of discrepancy between the approved plan/GFC plan and the 

technical specifications, the approved plan will prevail.  

15.2 The amount to be withheld for failing to produce "as-built" drawings and 

operations and maintenance manual by the date required is the total 

amount of final billing. 
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Section VI. Specifications 

(See Separate Volume) 
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Section VII. Drawings 
 

(See Separate Volume) 
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Section VIII. Bill of Quantities 
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NO.
SECTION QTY UNIT

1 1.00                 Lot

2 1.00                 Lot

3 1.00                 Lot

4
Section II

140.00             cu.m

5
Section III

310.00             sq.m.

6
Section XI

1.00                 Lot

7
Sextion XI

368.50             l.m.

8
Section XI

26.20               cu.m

9 225.19             cu.m

10 95.00               cu.m

Name of Firm:

A.1. Temporary Facilities __________________________________

_________________P________________
P __________________

A.2. Construction Health and Safety __________________________________

_________________P________________
P __________________

__________________________________

_________________P________________
P __________________

BILL OF QUANTITIES AND BID PRICES

CENTRAL OFFICE

PROPOSED CONSTRUCTION OF ELEVATED STORAGE FACILITIES (A-C) AND DORMITORY (D) AT NIA CENTRAL OFFICE COMPOUND

Brgy. Pinahan, EDSA, Diliman Quezon City

Invitation to Bid No. [insert contract no.]

DESCRIPTION
UNIT BID PRICE IN WORDS & IN

FIGURES
TOTAL

SUB- TOTAL A
__________________________________

_________________P________________
P __________________

B. SITE WORKS

__________________________________

_________________P________________
P __________________

__________________________________

_________________P________________
P __________________

__________________________________

_________________P________________
P __________________

B.4.Concrete cutting __________________________________

_________________P________________
P __________________

B.3.Demolition of Concrete Pavement Parking and Recovery of Roofing of Existing 

Covered Parking Area

__________________________________

_________________P________________
P __________________

SUB- TOTAL B
__________________________________

_________________P________________
P __________________

C. EARTHWORKS

C.1. Structure Excavation __________________________________

_________________P________________
P __________________

P __________________

The undersigned bidder hereby certifies that he has fully informed himself of all conditions, local and otherwise affecting the carrying out of the Contract Works and that his bid has been prepared in strict 

accordance with the terms and conditions of these Bid Documents

Name in Print & Signature of Bidder

Section I

B.1. Site Clearing and Disposal

A.3. Mobilization/ Demobilization

C.2. Structure Backfill

B.2. Soil Poisoning 

A. GENERAL REQUIREMENT

Section II

B.5. Restoration

__________________________________

_________________P________________
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11 220.00             cu.m

12 15.00               cu.m

13
Section V

109.43             cu.m

14
Section IV

15,321.00        kgs. 

15 160.00             sq.m.

16 259.00             sq.m.

17 39.00               sq.m.

18 270.00             sq.m.

19 21.00               sq.m.

Name of Firm:

__________________________________

_________________P________________
P __________________

C.4 Gravel Bedding __________________________________

_________________P________________
P __________________

C.3. Embankment/Backfilling Works

SUB- TOTAL C
__________________________________

_________________P________________
P __________________

__________________________________

_________________P________________
P __________________

__________________________________

_________________P________________
P __________________

SUB- TOTAL E
__________________________________

_________________P________________
P __________________

F. CEILING WORKS

SUB- TOTAL D
__________________________________

_________________P________________
P __________________

SUB- TOTAL F
__________________________________

_________________P________________
P __________________

G. FLOOR FINISHING WORKS

__________________________________

_________________P________________
P __________________

F.2. Aluminum Spandrel Ceiling __________________________________

_________________P________________
P __________________

F.3. Fiber Cement Board Ceiling __________________________________

_________________P________________
P __________________

__________________________________

_________________P________________
P __________________

G.2. Non-Skid Paver Waffle on 100 mm thk. Concrete Flooring __________________________________

_________________P________________
P __________________

Section II

Section VI

E. REINFORCING STEEL BARS, ALL SIZES 

G.1. Stainless Steel Chekered Plate Flooring (5mm THK.)

F.1. Moisture Resistant Gypsum Board

D. CONRETING WORKS (CLASS ''A'', 210 KSCM)

The undersigned bidder hereby certifies that he has fully informed himself of all conditions, local and otherwise affecting the carrying out of the Contract Works and that his bid has been prepared in strict 

accordance with the terms and conditions of these Bid Documents

Name in Print & Signature of Bidder

Section IX
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20
Section IX

492.00             sq.m.

21
Section XII

38,585.25        kgs. 

22
Section VII

12,548.00        kgs. 

23
Section VII

1,136.00          l.m

24
Section VIII

1.00                 Lot

25
Section XIII

1.00                 Lot

Section IV

26 160.00             sq.m.

Name of Firm:

P __________________

H. STRUCTURAL STEEL WORKS __________________________________

_________________P________________
P __________________

SUB- TOTAL H
__________________________________

_________________P________________
P __________________

G.3. Outdoor Concrete Pavers __________________________________

_________________P________________
P __________________

The undersigned bidder hereby certifies that he has fully informed himself of all conditions, local and otherwise affecting the carrying out of the Contract Works and that his bid has been prepared in strict 

accordance with the terms and conditions of these Bid Documents

Name in Print & Signature of Bidder

SUB- TOTAL J

SUB- TOTAL G

SUB- TOTAL L

K. METAL WORKS  ( Steel Stairs, Steel Gate, Steel Partition & Steel Railings )

SUB- TOTAL K

I. STEEL ROOF FRAMING WORKS

SUB- TOTAL I

M. PAINTING WORKS

L. CARPENTRY WORKS __________________________________

_________________P________________
P __________________

__________________________________

_________________P________________
P __________________

__________________________________

_________________P________________
P __________________

__________________________________

_________________P________________
P __________________

__________________________________

_________________P________________
P __________________

__________________________________

_________________P________________
P __________________

__________________________________

_________________P________________
P __________________

J. ROOFING WORKS & TINSMITHRY __________________________________

_________________P________________
P __________________

__________________________________

_________________P________________

M.1 Ceiling

M.1.1 Gypsum Board __________________________________

_________________P________________
P __________________
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27 39.00               sq.m.

28 1.00                 Lot

29 1.00                 Lot

30 1.00                 Lot

31 1.00                 Lot

32 4,188.71          sq.m.

33 8.00                 set

34 2.00                 set

35 2.00                 set

36 2.00                 set

37 8.00                 set

38 6.00                 set

Name of Firm:

__________________________________

_________________P________________
P __________________

N.4. Typical 4 Pre-Fab Container Storage A __________________________________

_________________P________________
P __________________

N.5. Typical Pre-Fab Container Storage B __________________________________

_________________P________________

The undersigned bidder hereby certifies that he has fully informed himself of all conditions, local and otherwise affecting the carrying out of the Contract Works and that his bid has been prepared in strict 

accordance with the terms and conditions of these Bid Documents

N. PRE-FABRICATED & PRE-PAINTED CONTAINER VAN STORAGE 

N.1. Typical 1 Pre-Fab Container Storage A __________________________________

_________________P________________
P __________________

N.2. Typical 2 Pre-Fab Container Storage A __________________________________

_________________P________________
P __________________

P __________________

N.6. Typical Pre-Fab Container Storage C __________________________________

_________________P________________
P __________________

Name in Print & Signature of Bidder

N.3. Typical 3 Pre-Fab Container Storage A

M.1.2 Fiber Cement Board __________________________________

_________________P________________
P __________________

SUB- TOTAL M
__________________________________

_________________P________________
P __________________

M.2 Flooring __________________________________

_________________P________________
P __________________

M.3 Structural Steel Work __________________________________

_________________P________________
P __________________

M.4 Steel Roof Framing __________________________________

_________________P________________
P __________________

M.5 Metal Works __________________________________

_________________P________________
P __________________

M.6 Cabinetry __________________________________

_________________P________________
P __________________

Section XVII
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39
Section XVII

12.00               set

40
Section XV

4.00                 set

41
Section XVI

1.00                 lot

42
Section XIX

1.00                 Lot 

43
Section X

1.00                 Lot

44
Section XVIII

1.00                 Lot

 

Name of Firm:

SUB- TOTAL P
__________________________________

_________________P________________
P __________________

P __________________

SUB- TOTAL Q
__________________________________

_________________P________________
P __________________

R. PLUMBING WORKS __________________________________

_________________P________________
P __________________

SUB- TOTAL R
__________________________________

_________________P________________
P __________________

N.7. Typical Pre-Fab Container Storage Dormitory (Package with T&B) __________________________________

_________________P________________

Q. ELECTRICAL WORKS __________________________________

_________________P________________
P __________________

TOTAL AMOUNT OF BID

In Words and Figures

__________________________________

_________________P________________
P __________________

The undersigned bidder hereby certifies that he has fully informed himself of all conditions, local and otherwise affecting the carrying out of the Contract Works and that his bid has been prepared in strict 

accordance with the terms and conditions of these Bid Documents

Name in Print & Signature of Bidder

O. MODULAR TABLE __________________________________

_________________P________________
P __________________

SUB- TOTAL O
__________________________________

_________________P________________
P __________________

P. FIXTURE __________________________________

_________________P________________
P __________________

P __________________

__________________________________

_________________P________________
P __________________SUB- TOTAL N

S. MECHANICAL WORKS __________________________________

_________________P________________
P __________________

SUB- TOTAL S
__________________________________

_________________P________________



 

37 

 

 

 

 

 

 

 

 

 

 

Section IX. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

1. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

   1. Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

   2. Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

 

   3. Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; and 

 

   4. Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

 

   5. Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration; and 

 

   6. Project Requirements, which shall include the following:  
a. Organizational chart for the contract to be bid;  

      b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

      c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

 

   7. Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

   8. The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 
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Class “B” Documents 

   9. If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

 

Additional Requirements 

   10. Certificate of Site Inspection 

  

  

2. FINANCIAL COMPONENT ENVELOPE 

   11. Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

   12. Original of duly signed Bid Prices in the Bill of Quantities; and 

   13. Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and 

   14. Cash Flow by Quarter.  

 

       

  



 

40 

 

 

Section IX-A. Bidding Forms 
 

TABLE OF CONTENTS 

Bid Form.......................................................................................................... 35 

Form of Contract Agreement ........................................................................... 37 

Omnibus Sworn Statement ............................................................................... 39 

Bid Securing Declaration………………………………………………………42 

Summary Sheet  .................................................................................................. 44 

Detailed Breakdown of Estimate Format  .................................................................. 45 

Statement of all Ongoing Government and Private Contracts 

Including Contracts Awarded but not yet Started Format ................................. 46 

Statement of Single Largest Completed Contract (SLCC) Format ................... 47 

List of Key Personnel Format .......................................................................... 48 

List of Major Equipment Format...................................................................... 54 

Cash Flow by Quarter or Payment Schedule Format ........................................ 55 

NFCC Computation Format ............................................................................. 56 

 

 

 

 

 



 

41 

BID FORM 

 

Date : _________________ 
                                                               Project Identification No.  : _________________ 

 

To:  [name and address of Procuring Entity] 

Having examined the Philippine Bidding Documents (PBDs) including the 
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly 
acknowledged, we, the undersigned, declare that: 
 
a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the 

Procurement Project: [insert name of contract]; 
 
b. We offer to execute the Works for this Contract in accordance with the PBDs; 

 
c. The total price of our Bid in words and figures, excluding any discounts offered below is: 

[insert information]; 
 

d. The discounts offered and the methodology for their application are: [insert information]; 
 

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify the 
applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) 
other fiscal levies and duties], which are itemized herein and reflected in the detailed 
estimates, 

 
f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding 

upon us at any time before the expiration of that period; 
 

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of  
[insert percentage amount] percent of the Contract Price for the due performance of the 
Contract, or a Performance Securing Declaration in lieu of the the allowable forms of 
Performance Security, subject to the terms and conditions of issued GPPB guidelines1 
for this purpose;  

 
h. We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 
 
i. We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and 

 
j. We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 
 

k. We likewise certify/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and all 

 

1
 currently based on GPPB Resolution No. 09-2020 
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acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for the [Name of Project] of the [Name of the Procuring Entity]. 

 
l. We acknowledge that failure to sign each and every page of this Bid Form, including the 

Bill of Quantities, shall be a ground for the rejection of our bid. 
 
 

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________________________                                                                

Date: ___________________ 
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CONTRACT AGREEMENT 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between 
[name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and [name and 
address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
a. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

 
b. The following documents as required by the 2016 revised Implementing Rules 

and Regulations of Republic Act No. 9184 shall be deemed to form and be read 
and construed as part of this Agreement, viz.:  

c. Philippine Bidding Documents (PBDs); 
d. Drawings/Plans; 
e. Specifications; 
f. Bill of Quantities; 
g. General and Special Conditions of Contract; 
h. Supplemental or Bid Bulletins, if any; 

i. Winning bidder’s bid, including the Eligibility requirements, Technical and 
Financial Proposals, and all other documents or statements submitted; 

 
Bid form, including all the documents/statements contained in the Bidder’s bidding 
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s 
response to request for clarifications on the bid), including corrections to the bid, if 
any, resulting from the Procuring Entity’s bid evaluation; 

j. Performance Security; 

k. Notice of Award of Contract and the Bidder’s conforme thereto; and 

l. Other contract documents that may be required by existing laws and/or the 
Procuring Entity concerned in the PBDs.  Winning bidder agrees that 
additional contract documents or information prescribed by the GPPB 
that are subsequently required for submission after the contract 
execution, such as the Notice to Proceed, Variation Orders, and 
Warranty Security, shall likewise form part of the Contract. 

3.   In consideration for the sum of [total contract price in words and figures] or such 
other sums as may be ascertained, [Named of the bidder] agrees to [state the 

object of the contract] in accordance with his/her/its Bid. 

4.   The [Name of the procuring entity] agrees to pay the above-mentioned sum in 
accordance with the terms of the Bidding. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written. 
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[Insert Name and Signature] 

           [Insert Signatory’s Legal Capacity] 

 

           for: 

[Insert Procuring Entity] 

[Insert Name and Signature] 

[Insert Signatory’s Legal Capacity] 

         for: 

[Insert Name of Supplier] 

  
Acknowledgment 

 
 

REPUBLIC OF THE PHILIPPINES) 
QUEZON CITY      ) S.S. 
 
 

Personally appeared before me this ________ day of _____________, 20___ at __________, 
_____________, _________________________________ with (insert type of government identification card 

used) valid until______________, known to me and to me known to be the same persons who 
executed the foregoing instrument and they acknowledged to me that the same are their 
own free and voluntary act and deed. 
 
 This Contract Agreement, consisting of ______ pages, including this notarial 
acknowledgement, duly signed by both parties and their instrumental witnesses on each 
and every page thereof, refers to the contract for _______________________________ 
 
 WITNESS MY HAND AND NOTARIAL SEAL on the date and at the place first 
above-written. 
            NOTARY PUBLIC 
        Until _________________ 
        PTR No. _____________ 
        Issued at _____________ 
        Issued on _____________ 
        TIN No. ______________ 
 
 
Doc. No. _________; 
Page No. _________; 
Book No. _________; 
Series of 20___.  
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Omnibus Sworn Statement 
_________________________________________________________________________ 
 
REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______  ) S.S. 

 AFFIDAVIT 

I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 
 
2. [Select one, delete the other:] 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 
 

15. [Select one, delete the other:] 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached 
duly notarized Special Power of Attorney; 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name 
of the Procuring Entity], as shown in the attached [state title of attached document showing 
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 
Resolution, or Special Power of Attorney, whichever is applicable;)]; 
  

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting rules 
have been recognized by the Government Procurement Policy Board, by itself or by 
relation, membership, association, affiliation, or controlling interest with another 
blacklisted person or entity as defined and provided for in the Uniform Guidelines 
on Blacklisting; 
  

5. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 
  

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 

 
6. [Select one, delete the rest:] 
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[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or 
the end-user unit, and the project consultants by consanguinity or affinity up to the third 
civil degree; 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civil degree; 

[If a corporation or joint venture:] None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
  

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 
compliance with the Philippine Bidding Documents, which includes: 
a. Carefully examining all of the Bidding Documents; 
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 
c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and 
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
  

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 
or any form of consideration, pecuniary or otherwise, to any person or official, personnel 
or representative of the government in relation to any procurement project or activity. 

 
10. In case advance payment was made or given, failure to perform or deliver any of 

the obligations and undertakings in the contract shall be sufficient grounds to 
constitute criminal liability for Swindling (Estafa) or the commission of fraud with 
unfaithfulness or abuse of confidence through misappropriating or converting 
any payment received by a person or entity under an obligation involving the duty 
to deliver certain goods or services, to the prejudice of the public and the 
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as 
amended, or the Revised Penal Code. 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines. 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE] 

[Insert signatory’s legal capacity] 
                      Affiant 
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[Jurat] 
 
 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification 

card used], with his/her photograph and signature appearing thereon, with no. ________ issued 

at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 
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Bid Securing Declaration Form 
[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

_________________________________________________________________________ 
  

REPUBLIC OF THE PHILIPPINES) 
CITY OF _______________________) S.S. 

 
  

BID SECURING DECLARATION 
Project Identification No.: [Insert number] 

  
To: [Insert name and address of the Procuring Entity] 
  
I/We, the undersigned, declare that: 

a. I/We understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration. 

b. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon receipt 
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) 
days from receipt of the written demand by the procuring entity for the commission of 
acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 
34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other 
legal action the government may undertake. 

c. I/We understand that this Bid Securing Declaration shall cease to be valid on the 
following circumstances:  

1. Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request; 

2. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right; and 

3. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and 
I/we have furnished the performance security and signed the Contract. 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].                                                   

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE] 

[Insert signatory’s legal capacity] 
Affiant 
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[Jurat] 
 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification 

card used], with his/her photograph and signature appearing thereon, with no. ________ issued 

at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 
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SUMMARY SHEET FORMAT 

(For Materials Costs, Labor and Equipment Rates) 

 

 

Description Unit Cost Unit 

A. MATERIALS   
   

   

   

   
   

   

   

   
   

B. LABOR RATES   

   

   
   

   

   

   
   

   

   

C. EQUIPMENT RENTAL   

   

   

   

   
   

   

   

   

   

 

Submitted by: 

 

 

 

Name of Firm         Name in Print & Signature of Bidder 
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DETAILED BREAKDOWN OF ESTIMATE FORMAT 
                            

 Company:  Estimated By:  Page: 

 Cont. No.:  Item Desc.:  Checked By:  Date Estimated: 

 Construction Schedule:  Pay Quantity:  Construction Method/ Notes: 

 From:  To:  Working Qty. = 

 Calendar Days =  Working Prod. = 

 Working Days =  Ave. Prod./Day = 

 Shift/Day =  AHD (km) = 

PARTICULARS No. Unit 
LABOR EQUIPMENT MATERIALS Total Direct 

Cost Day Rate Cost Hour Rate Cost U-Cost Cost 

                        

                        

                        

                        

                        

                        

                        

                        

                        

                        

                        

                        

                        

                        

                        

                        

                        

            

                        

            

            

                        

 Column Total 

 Direct Unit Cost 

 Indirect Unit Cost 

 Bid Unit Cost 

              

              

Name of Firm    Signature over Printed Name of Authorized Signature 

              

Note:              

            1. Cost of all taxes, such as, but not limited to, value added tax (VAT), income tax, local taxes and other fiscal levies  

               and duties are deemed included in the derived unit cost. 

              

            2. The Lump Sum amount shall show the detailed breakdown of costs used in coming with the said Lump Sum amount. 
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National Irrigation Administration 

Contract Number: _____________________ 

Name of Contract: _____________________________ 

 
List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract 

 
Business Name : ___________________________________________________ 

Business Address : ___________________________________________________ 

 

Description Model/Year Capacity / 

Performance / Size 

Plate No. Motor No. / 

Body No. 

Location Condition Proof of Ownership / 

Lessor or Vendor 

A. Owned        

i.        

ii.        

iii.        

iv.        

v.        

        

B. Leased        

i.        

ii.        

iv.        

v.        

        

C. Under Purchase Agreements        

i.        

ii.        

iii.        

iv.        

v.        

This statement shall be supported with : Proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of the contract 
 
Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 

Date : ___________________________________________________ 
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National Irrigation Administration 

Contract Number: _____________________ 

Name of Contract: _____________________________ 

 

Statement of all Ongoing Government & Private Contracts including contracts awarded but not yet started 

 

Business Name : 

Business Address : 

 

Name of Contract/Location 

 

Project Cost 

 

1. Owner’s 

Name 

2. Address 

 

Nature of Work 

Contractor’s Role 1. Date 

Awarded 

2. Date Started 

3. Date of 

Completion 

% of 

Accomplishment Value of 

Outstanding 

Works 

Description 

(i.e. Sole 

Contractor, J.V. 

member, etc.) 

% Planned Actual 

Government         
         
         
         
Private         
         
         
         
   Total Cost  
     
     
Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 

Date : ___________________________________________________ 
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National Irrigation Administration 

Contract Number: _____________________ 

Name of Contract: _____________________________ 
 

STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID 

          

Business Name  :          

Business Address :            

          

Name of the 

Contract 

Date of the 

Contract 

Contract 

Duration 

Owner's 

Name and 

Address 

Nature of 

Works 

Contractor's Role 

(i.e. Sole Contractor, 

J.V. member, etc.) 

Total 

Contract 

Value at 

Award 

Date of 

Completion 

Total 

Contract 

Value at 

Completion 

Description Percentage 

                    

The Bidder shall be able to support this statement with the following: 

 

1. Notice of Award and/or Notice to Proceed; and 

2. Project Owner’s Certificate of Final Acceptance Issued by the Owner and/or Constructor’s Performance Evaluation Summary (CPES) Final Rating, which 

must be at least satisfactory. 

 

In the case of contracts with the private sector, an equivalent document shall be submitted. 

 

Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 

Date : ___________________________________________________ 
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National Irrigation Administration 

Contract Number: _____________________ 

Name of Contract: _____________________________ 
 

Key Personnel’s Certificate of Employment 

 

Issuance Date 
 

 

THE CHAIRMAN 

Bids and Awards Committee – A 

National Irrigation Administration 

National Government Center  

EDSA, Diliman, Quezon City 
 

 
Dear Sir / Madame: 
 

I am __(Name of Nominee)_____ a Licensed _____ Engineer with Professional License No. ______________ issued on _ 

(date of issuance)__ at __(place of issuance)__. 

 
I hereby certify that __ (Name of Bidder) has engaged my services as (Designation)  for (Name of the Contract), if awarded to 

it. 

 

As ___(Designation)___, I supervised the following completed projects similar to the contract under bidding): 

 

NAME OF PROJECT OWNER COST  DATE COMPLETED 

 

 ___________________ ____________  ________ ________________ 

 ___________________ ____________  ________ ________________ 

 ___________________ ____________  ________ ________________ 

 ___________________ ____________  ________ ________________ 

 

At present, I am supervising the following projects: 

 

NAME OF PROJECT OWNER COST  DATE COMPLETED 

 

 ___________________ ____________  ________ ________________ 

 ___________________ ____________  ________ ________________ 

 ___________________ ____________  ________ ________________ 

 ___________________ ____________  ________ ________________ 

 

In case of my separation for any reason whatsoever from the above-mentioned Contractor, I shall notify the 

__(Name of the Procuring Entity)__ at least twenty one (21) days before the effective date of my separation. 

 

As _ (Designation)__, I know I will have to stay in the job site all the time to supervise and manage the Contract 

works to the best of my ability, and aware that I am authorized to handle only one (1) contract at a time. 

 

I do not allow the use of my name for the purpose of enabling the above-mentioned Contractor to qualify for the 

Contract without any firm commitment on my part to assume the post of __(Designation)__ therefor, if the 

contract is awarded to him since I understand that to do so will be a sufficient ground for my disqualification as 

__(Designation)__ in any future __(Name of the Procuring Entity)__ bidding or employment with any Contractor 

doing business with the __(Name of the Procuring Entity)__. 
 

 

__________________________ 
 (Signature of Engineer) 
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DRY SEAL 
 

 

 

Republic of the Philippines ) 
____________________ ) S.S. 

 

 

SUBSCRIBED AND SWORN TO before me this _________ day of _________, 20__ affiant exhibits to me his 
_________________________________ issued on _____________ at _______________. 

 

 

 
Notary Public 

Until December 31, 20___ 

 

 

Doc. No.  ________; 

Page No.  ________; 

Book No.  ________; 

Series of _________;
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National Irrigation Administration 

Contract Number: _____________________ 

Name of Contract: _____________________________ 
 

 

KEY PERSONNEL 

(FORMAT OF BIO-DATA) 

 
 

 

Give the detailed information of the following personnel who are scheduled to be assigned as full-time field staff 

for the project.  Fill up a form for each person. 

 

- Authorized Managing Officer / Representative 

 

- Sustained Technical Employee 

 

 

1. Name    : ____________________________________________ 

 

2. Date of Birth   :  ____________________________________________ 

 

3. Nationality    :  ____________________________________________ 

 

4. Education and Degrees  :  ____________________________________________ 

 

5. Specialty    :  ____________________________________________ 

 

6. Registration    :  ____________________________________________ 

 

7. Length of Service with the Firm : _____ Year from ____ (months)  _____  (year) 

To ____ (months)  _____  (year) 

 

8. Years of Experience   : ____________________________________________ 

 

9. If Item 7 is less than ten (10) years, give name and length of service with previous employers for a ten 

(10)-year period (attached additional sheet/s), if necessary: 

 

 

Name and Address of Employer   Length of Service 

 

 

_________________________  _____ year(s) from _______ to ______ 

_________________________  _____ year(s) from _______ to ______ 

_________________________  _____ year(s) from _______ to ______ 

 

 

10. Experience: 

 

This should cover the past ten (10) years of experience.  (Attached as many pages as necessary to show 

involvement of personnel in projects using the format below). 

 
 

 

 
1. Name    : ____________________________________________ 

 
2. Name and Address of Owner  :  ____________________________________________ 
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3. Name and Address of the  
Owner’s Engineer    :   ____________________________________________ 

(Consultant) 

 

4. Indicate the Features of Project 
(particulars of the project 

components and any other particular 

interest connected with the project)  : ___________________________________________ 

 
5. Contract Amount Expressed in 

Philippine Currency   :  ____________________________________________ 

 

6. Position    :  ____________________________________________ 
 

7. Structures for which the employee 

was responsible    :  ____________________________________________ 

 
8. Assignment Period   : from _______ (months) _______  (years) 

     : to _______ (months) _______  (years) 

 

 
 

___________________________ 

Name and Signature of Employee 

 
 

 

It is hereby certified that the above personnel can be assigned to this project, if the contract is 

awarded to our company. 
 

 
 

 

 

___________________________________  ____________________________________ 
   (Place and Date)    (The Authorized Representative) 
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National Irrigation Administration 
Contract Number: _____________________ 
Name of Contract: _____________________________ 

 

 

Qualification of Key Personnel Proposed to be Assigned to the Contract 

 

Business Name : ___________________________________________________     
Business Address : ___________________________________________________     

      
 

 

      

1 Name 

 

Name 

 

      
2 Address 

Address 

 

      
3 Date of Birth 

Date of Birth 

 

      
4 Employed since 

Employed Since 

 

      
5 Experience 

Experience 

 

      
6 Previous 

Employment 

Previous 

Employment 

 

      
7 Education 

Education 

 

      
8 PRC License 

PRC License 

 

      
  

Minimum 

Requirements 

: Project Manager : Project-in-Charge    
 : Safety/ Health Officer : Foreman    
      
  

 

    
 

 

 

 

 
Note :  a) Attach PRC License;  

    b) for the Safety/Health Officer, attach the Training Certificate as Safety Officer duly accredited by DOLE.  
      
   
   

Submitted by : ________________________________________________________   
   (Printed Name & Signature)   

Designation : ________________________________________________________   
Date : ________________________________________________________  
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National Irrigation Administration 

Contract Number: _____________________ 

Name of Contract: _____________________________ 

 

 

 

 

 

Business Name : ___________________________________________________     
Business Address : ___________________________________________________     
      
 

 
Project Manager 

Safety/ Health 

Officer 
Project-in-Charge Foreman   

1 Name 

 

Name 

 

      
2 Address 

Address 

 

      
3 Date of Birth 

Date of Birth 

 

      
4 Employed since 

Employed Since 

 

      
5 Years Experience 

Experience 

 

      
6 Previous 

Employment 

Previous 

Employment 

 

      
7 Education 

Education 

 

      
8 PRC License 

PRC License 

 

      
  
Minimum 

Requirements 

: Project Manager : Project-in-Charge    
 : Safety/ Health Officer : Foreman    
      
      
   
Note :  a) Attach PRC License;  
    b)  for Safety/Health Officer, attach Training Certificate as Safety Officer duly accredited by DOLE.  
   
Submitted by : ________________________________________________________   
   (Printed Name & Signature)   
Designation : ________________________________________________________   
Date : ________________________________________________________  
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National Irrigation Administration 

Contract Number: _____________________ 

Name of Contract: _____________________________ 

 

 

 CONTRACT: _________________________________________________________________________________ 

 __________________________________________________________________________________ 

 LOCATION:    ________________________________________________________________________________ 

 

CASH FLOW BY QUARTER AND PAYMENT SCHEDULE 

 

  
First 

Quarter 
Second 
Quarter 

Third 
Quarter 

Fourth 
Quarter 

ACCOMPLISHMENT (% WT )         

CASH FLOW         

CUMULATIVE ACCOMPLISHMENT         

CUMULATIVE CASH FLOW         

 

 

SUBMITTED BY:          
   

  

   _____________________________________ 
      Printed Name and Signature 
 
   _____________________________________ 
         Designation 
 
   DATE: ____________________________ 
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National Irrigation Administration 

Contract Number: _____________________ 

Name of Contract: _____________________________ 
 

NFCC Computation 

A. Summary of the Bidder’s assets and liabilities on the basis of the attached latest 

Audited Financial Statements, stamped “RECEIVED” by the Bureau of Internal Revenue 

or BIR authorized collecting agent, for the immediately preceding year and a certified 

copy of Schedule of Fixed Assets particularly the list of construction equipment. 

 

  YEAR 

1. Total Assets  

2. Current Assets  

3. Total Liabilities  

4. Current Liabilities  

5. Net Worth (1-3)  

6. Net Working Capital (2-4)  

 

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed 

as follows:  

 

NFCC =[(15) (Current Assets – current liabilities)] minus the value of all outstanding or 

uncompleted portions of the projects under ongoing contracts, including awarded 

contracts yet to be started, coinciding with the contract to be bid 

 

NFCC  = ________________________________ 

 

 

 

Submitted by: 

 

_________________________________________ 

Name of Bidder 

 

_________________________________________ 

Signature of Authorized Representative 

     

        Date: ____________________________________ 

 

 



Invitation to Bid No. BS-008-2025 

Republic of the Philippines 
NATIONAL IRRIGATION ADMINISTRATION 

EDSA, Diliman, Quezon City 

TECHNICAL SPECIFICATIONS 

(Section VI) 

Proposed Construction of Elevated Storage Facilities (A-
C) & Dormitory (D) at NIA Central Office Compound 

NIA Complex, EDSA, Diliman, Quezon City 

CIVIL WORKS CONRACT 
(National Competitive Bidding) 

(June 2025) 
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SECTION I 
BUILDING AND SITE WORKS 

 
 
 
101 SCOPE 
 The work under this section shall furnish all labor, materials and equipment and 
incidental necessary to construct and install all necessary building works and facilities in 
accordance with the specification as shown on the approved Drawing or otherwise directed 
by the Project Engineer. The entire work is to be finished in every part with a first-class job 
and generally accepted modern practice in building works to the full extent of the meaning 
of plans and specification. 
 This section shall include all labor, materials, equipment, and incidentals necessary 
to construct and install all the required building works and facilities in accordance with the 
specification as shown on the approved Drawing or otherwise directed by NIA. The entire 
work is to be finished in every part with a first-class job and generally accepted modern 
practice in building works to the full extent of the meaning of plans and specifications. 
 The Contractor shall further review the plans according to the site condition using 
the latest Design Code and submit shop drawing duly signed by the required signatories 
including the other requirements for seeking the building permits required by the National 
or Local Government Units to perform all necessary operation to complete the works. 
 
102 METHOD OF CONSTRUCTION 
 Boundary monuments shall be properly established and be located and proper set 
shall be checked with the drawings. The building shall be stake out and shall be site-adopt 
to suit the lot condition before excavation is started. Basic batter boards and reference work 
shall be erected at such places where they will not be disturbed during the construction of 
the foundation. 
 
 Construction of the proposed Building shall be in accordance with Philippine 
Building Code; 

I. General Building Requirements: 
(a) Securing all necessary building permits shall conform with the National Building 

Code of the Philippines. The Contractor shall prepare and apply all requirements 
as mandated by the Building Official in the area and oversee permit issuance.  

(b) All buildings or structures as well as accessory facilities thereto shall conform in 
all respects to the principles of the safe construction and must be suited to the 
purpose for which they are designed.  

(c) Buildings or structures intended to be used for the manufacture and/or production 
of any kind of article or product shall observe adequate environmental 
safeguards.  

(d) Buildings or structures and all parts thereof as well as all facilities found therein 
shall be maintained in safe, sanitary and good working condition.  

II. Site Requirements: 
 The land or site upon which will be constructed any building or structure, or any 
ancillary or auxiliary facility thereto, shall be sanitary, hygienic and safe.  



Building and Site Works 

TSB-I-2 

 

103 BASIS OF PAYMENT 
 The cost of furnishing all labor, equipment, materials for completion of the proposed 
building and all other works required by this Section shall be included in the bid prices for 
all various items of works. All expenses incurred in securing all necessary building permits 
application and payment of other fees shall be included as subsidiary works in the bid price 
for items under General Requirements as indicated on the Bill of Quantities.  
 
104 CONSTRUCTION HEALTH AND SAFETY 
 

(a) General  
 
The Contractor shall comply with all the Department of Labor and Employment 
Department Order No. 13 (DOLE D.O. No. 13), Series of 1998, otherwise known as 
the “Guidelines Governing Occupational Safety and Health in the Construction 
Industry” and all office safety guidelines of NIA.  

 
In case the country is under the period of Public Health Emergency, the Contractor 
shall comply with all laws, guidelines, and issuances about the conduct of 
construction during the period of Public Health Emergency. 
 
The Contractor should impose proper, harmonious relation with the employee 
provide proper instruction not only on the technical aspect of the work, but most 
important, on the safety procedures and provide and proper usage of personal 
protection equipment. 
 
 

(b) Health and Safety Plan 
 
The Contractor shall submit a Health and Safety Plan within seven (7) calendar days 
upon receipt of Notice to Proceed with operational details of his proposals to the 
engineer for his proposal. 
 

(c) Accident Prevention; Accidents 
 
Due precautions shall be taken by the Contractor, at his own cost, to ensure the safety 
and protection against of all staff and labor engaged on works and all employees of 
NIA in the vicinity of the works.  
 
The Contractor shall be responsible for all costs including medical treatment, 
transport, accommodation etc. incurred by any NIA employee or his labor forces as 
a result of injuries or illness arising from the execution of the Works. 
 
The Contractor shall furthermore take all necessary precautions against damage to 
the property of the Employer or of others located at or adjacent to the Site. The 
Contractor shall at all times comply with any accident prevention, regulations and 
any safety regulations of local or national authorities or that shall be prescribed by 
the Employer. 
 
The Contractor shall report in writing within twenty-four (24) hours to the NIA all 
accidents involving the death of and/or injury to any person, resulting from the 
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Contractor's operation. 

(d) Protective Clothing and Safety Equipment

The Contractor shall at his own expense provide their Workers, Supervisors,
Engineers, and Owner’s and Engineer’s representatives the necessary safety gadgets
at the site such as: safety shoes, safety helmets, safety belts, gloves, goggles, gas or
dust mask, and Uniforms.

Where and when it is deemed necessary, the Contractor shall furnish lighting
facilities, signs and sentry, and other safety facilities and services.

(e) Fire Prevention

The Contractor shall take every precaution to prevent fire occurring on or about the
Site. If needed, the Contractor shall provide firefighting equipment suitable and
adequate in the opinion of the Engineer, for ready use in all structures, buildings or
the Works under construction, including his residential quarters, labor camps and
ancillary buildings. The Contractor shall maintain such equipment and such
additional firefighting equipment as may be required, in good working condition
until the Works are accepted by the Employer.

(f) Medical and First-aid Facilities

The Contractor shall make an arrangement with the nearest available clinic or
hospital for all project medical needs or assistance during the whole construction
duration.

The Contractor shall be responsible for and bear all cost in connection with the first
aid services including the use of ambulance of injured or sick employees transporting
to the hospital. Such first aid services shall be provided to the Employer, the
Engineer, and to their employees at the site at no cost to them.

(g) Payment

Payment for Construction Safety and Health shall be measured and paid based on
the actual accomplishment in the submitted status reports and progress billing
approved by NIA.

105 TEMPORARY WORKS, CONSTRUCTION PLANT, MOBILIZATION OF 
CONSTRUCTION EQUIPMENT AND DEMOBILIZATION WORK 

(a) Temporary Works

The Contractor shall furnish all materials, labor, equipment, tools and install such 
temporary works as are necessary for the successful completion of the Contract Work.  The 
Contractor shall coordinate with the General Services Division (GSD) for the area of his 
camp including all other temporary facilities nevertheless required for the proper 
functioning of construction activities shall negotiate the site for his construction camp, 
office and work areas. 
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 Temporary works shall conform to all government standards and codes and shall 
meet the sanitary requirements of the Department of Health. 

 The contractor shall submit to the Manager of the Administrative Department for 
approval layout drawings, program of erection and specifications for the Temporary Works 
within 7 calendar days following the date of receipt of the Notice to Proceed. No 
construction or erection of Temporary Works shall be started without the approved layout 
drawings, program of erections & specifications. 

  (b) Mobilization and Demobilization 

Upon receipt of the Notice-to-Proceed, the Contractor shall immediately mobilize 
and transport his plant, equipment, materials, and labor forces to the site and demobilize or 
remove the same at the completion of project and level/ clear the site acceptable to the 
Engineer and the Owner. 

  

106 MEASUREMENT AND PAYMENT 

 Payment for furnishing of all materials, equipment and labor for the temporary 
works, mobilization of construction equipment including demobilization work, shall be 
made per lot bid price or whichever is stated in the Bill of Quantities which shall not be 
subject to price escalation and adjustment. 
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SECTION - II  

EARTHWORKS 

201     SCOPE 

 In accordance with the Specifications and as shown on the Drawings or otherwise directed 
by the Project Engineer, the Contractor shall furnish labor, equipment and materials and perform 
all operations in connection with the structural excavation, backfilling, filling, and grading of the 
Multi-purpose Building foundation and utilities.  

202     EXCAVATION 

(a) Structural excavation shall be carried out to the depth indicated in the Drawings and shall
extend to a sufficient distance from walls and footings to allow for the proper erection and
dismantling of forms and inspection. The Project Engineer may, at his discretion, authorize
in writing the excavations above or below those indicated in the Drawings depending on the
bearing capacity of the soil. Before placing forms or pouring concrete or placing backfill
materials, all excavations shall be inspected and approved by the Project Engineer. The
Contractor shall prevent surface drainage water from running into the excavation and shall
remove water which accumulates in such excavation before filling or pouring concrete.

(b) Trench excavation for utilities shall be along the lines and grades as shown on the
Drawings or as directed by the Project Engineer. Width of trench shall be adequate to
permit proper installation of utility lines. Where rock or other undesirable materials are
encountered, they shall be removed to a depth of not less than 15 cm. below the trench
bottom and the space filled with selected materials, tamped and graded to uniform bearing.

203     BACKFILLING 

(a) not more than 15 cm. thick, and each layer shall be compacted thoroughly and evenly.

(b) Backfill shall not be placed to cover foundation structures until they have been inspected.

204    FILL 

(a) Materials

1. Earth Fill       - Materials shall be dense and homogeneous when compacted. It shall be
free from all organic permissible materials and of all materials larger 
than 2/3 of the required thickness in the compacted layer. 

2. Granular Fill - Capillary water barrier under floor slabs shall be placed where specified
and indicated in the Drawings or directed by the Project Engineer and 
shall consist of crushed or uncrushed non-porous rock or combination 
thereof uniformly graded and of size passing 1-1/2 inch sieve and 
retained in no. 4 sieve. This material shall be free from adobe, volcanic 
tuff and organic matters or other undesirable material. The granular fill 
shall be placed directly on the subgrade and compacted with minimum 
of two passes of the hand operated plate type vibratory compactor or 
equivalent. 
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(b) Placing -   Before placing filling materials, the surface on which it is to rest shall be 
cleaned of all brushes, roots, organic matters, debris and thoroughly 
watered to ensure good bonding between the ground and the fill 
materials. Fill in contact with new concrete works shall not be placed 
until at least 48 hours after the removal of forms and the concrete has 
been inspected. 

(c) Compaction -    The fill shall be evenly spread in horizontal layer not more than 15 cm.
thick and each layer watered and compacted by machine optimum 
moisture (between 80 and 110%) as determined by the modified ASTM 
Method ASTM D-698. 

205     FINISH_GRADING 

        The Contractor shall fill and finish grade the area around the building to the indicated grade 
or as directed by the Project Engineer. Grading shall extend up to three (3) meters from the 
building. The finished surfaces shall be well compacted and reasonably smooth as that ordinarily 
obtained from blade grader to a tolerance of 3 cm. above or below established grades. Grading 
shall be done so as to readily drain the areas around the building, without the formation of pockets 
in which water will stand. 

206   DISPOSAL_OF_EXCESS_EXCAVATED_MATERIALS 

Any excess material resulting from the excavation and grading operations not required or 
unsuitable for backfill under this or other related sections of the specifications, shall be disposed 
off by hauling and spreading in nearby spoil areas designated by the Project Engineer, except such 
material classes as rubbish or debris, which shall be disposed off in dumps and completely burned. 
Excavated materials deposited in the spoiled areas shall be graded to a reasonably uniform surface. 
Disposal of excess or unsuitable materials is a subsidiary work required for other pay item in the 
Bill of Quantities and will not be measured for payment under this Section. The costs of such 
works shall be considered included in the contract unit price for the various items in the Bill of 
Quantities where disposal is required. 

207   GRAVEL BEDDING 

Gravel bedding aggregates shall consist of hard, durable particles or fragments of crushed 
stone, crushed slag, and crushed or natural gravel and filler of natural or crushed sand, or other 
finely divided mineral matter. 

208   METHOD_OF_MEASUREMENTS 

(a) Structure Excavation – Structure excavation shall be measured by the number of cubic
meters in its original position before being excavated in accordance with the Drawings or
as may be ordered by the Engineer. No excavation beyond the paylines shown on the
Drawings will be measured for payment.

(b) Structure Backfill – Structure backfill shall be measured by the number of cubic meters
in its final compacted position within the limits of structure excavation paylines and
surfaces of concrete in contact with the backfilled material as shown on the Drawings or
as directed by the Engineer. Volumes occupied by the structure and other features will be
deducted.

(c) Embankment/ Backfilling – It shall be measured as one pay item in cubic meters in its
final compacted position as shown on the Drawings or as directed by the Engineer.
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(d)  Gravel Bedding – Gravel bedding shall be measured in cubic meters in its original 

position as shown on the Drawing plans or as directed by the Engineer.  
 
 

209   BASIS_OF_PAYMENTS 
 
        The volumes for structure excavation, structure backfill, embankment/ backfilling, and gravel 
bedding as measured above will be paid at the corresponding unit price per cubic meter, which 
prices and payments shall constitute full compensation for furnishing all labor, equipment and 
materials including all operations performed in connection with the construction of the building 
foundation and utilities. 
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SECTION III 
 

SOIL POISONING 
 
 
301   SCOPE 
 
        When required in the contract, the work includes furnishing of all labor, equipment, 
supplies and materials including all operations necessarily required for the application of 
the required chemicals in strict accordance with these Specifications. 
 
302   GENERAL 
 

Before any soil poisoning work is started, a thorough examination of the site shall 
be undertaken so that an appropriate method of soil poisoning can be applied. The 
Contractor shall then submit in writing the type, methodology, and the rate-of-application 
of the soil poisoning to be proposed including the information and sample of the 
technology and chemical/s to be used for NIA’s approval. 

 Chemicals shall be brought to the site of work in sealed original containers. The 
materials shall be brought in, at a time, in adequate quantity to suffice for the work. The 
materials shall be kept as per the manufacturer’s recommendation. The empties shall not 
be removed from the work site till the relevant item of work has been completed and 
permission granted by the Engineer. 

 NIA reserves the right to inspect, check, and direct any or all operations at any 
stage of the work and to required unsatisfactory work to be remedied at the contractor’s 
expense.         

 Immediately prior to backfilling around foundations and wall footing and to 
placing concrete floor slab on fill and after installation of wood and/or frameworks, soil 
and wood poisoning shall be applied as hereinafter specified. 
 
 
303   MATERIALS 
 
        Any of the following chemical products used shall be for soil poisoning unless 
otherwise specified in the Bill of Quantities: 
 
        (a)  Chlordane   - 2.0 per cent concentration in water emulsion. 
 
        (b)  Dieldrin     - 1.0 per cent concentration in water emulsion. 
 
        (c)  Aldrin       - 1.0 per cent concentration in water emulsion. 
 
        (d)  Heptachlor  - 1.0 per cent concentration in water emulsion. 
 
        For wood poisoning, a 100% concentration of Solignum shall be used unless 
otherwise specified in the Bill of Quantities. 
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304   APPLICATION 
 
        Soil poisoning solution and wood treatment chemical for termite control shall be 
applied in accordance with the precautions and instructions on the label or as directed by 
Project Engineer and in the following minimum quantities: 
 

(a)  Under slab on Fill – Three gallons of soil poisoning solution per ten (10) square 
feet as overall treatment. In critical areas such as around utility 
openings for pipes, conduits and ducts, use one gallon per square 
foot.  

(b) Along the perimeter of the Slab and Under Expansion Joints - Four gallons of 
soil poisoning solution per five linear feet in a strip one foot wide in shallow 
trench. 

 
(c)  For Foundations and Footings – Four gallons of soil poisoning solution per five 

linear feet per foot of depth from finish grade to top perimeter footing in a strip 
one foot wide in trench on exterior with one-half of the application near level of 
top footing, before any backfill is placed and the remainder when the trench is 
virtually filled. 

 
 
305   METHOD_OF_MEASUREMENTS 
 
        Measurement shall be made per square meter actually treated with the required 
chemicals in strict accordance with these specifications. 
 
 
306   BASIS_OF_PAYMENTS 
 
        When required in the contract, payment shall be made at unit price square meter 
unless otherwise indicated in the Bill of Quantities. The corresponding bid price per 
square meter shall include all cost for furnishing all labor, equipment, supplies and 
materials including all operations performed necessary for the application of the required 
chemicals. 
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SECTION IV 
 

REINFORCING STEEL BARS 
 
 
401   SCOPE 
 All reinforcing steel bars required for the works as detailed in the Construction 
Drawings or as directed by the Engineer shall be furnished by the Contractor. 
 The work under this Section includes the hauling of all reinforcing steel bars 
required for the works to the Project Site, storing, cutting, bending and proper placing, all 
in accordance with the drawings and these Specifications. 
 The length for each size of reinforcing steel bar to be furnished by the Contractor 
shall be computed by taking the theoretical length of steel bars shown on the drawings 
multiplied by 1.07 to get the approximate length required for the work. All reinforcing 
steel bars shall be furnished in commercial standard lengths and the Contractor shall cut 
and bend the reinforcing steel bars to the detail and dimensions shown on the Drawings. 
 
 
402     MATERIALS 
        All reinforcing steel bars to be furnished by the Contractor shall be Grade 40 (PNS 
280) and Grade 60 (PNS 420), deformed type and conforming to the requirements of 
ASTM A-36 and of PNS 49:2020 [ASTM A-615 for Regular Steel Bars; ASTM A-706 for 
Weldable Steel Bars – Gr 420 [60] and Gr550 [80])].  The nominal dimensions and unit 
weights of bar designation shall be in accordance with the following table: 
  

Nominal Bar 
Diameter 

Unit Weight 
(kg/m.) 

Nominal Dimensions 
Cross Section 
Area (sq.mm.) 

Perimeter 
(mm.) 

6 mm. 0.222 28.27 18.85 
8 mm. 0.395 50.27 25.13 

10 mm. 0.616 78.54 31.42 
12 mm. 0.888 113.10 37.70 
16 mm. 1.579 201.10 50.27 
20 mm. 2.466 314.20 62.83 
25 mm. 3.854 491.90 78.54 
28 mm. 4.833 615.75 87.96 
32 mm. 6.313 804.25 100.53 
36 mm. 7.991 1,017.90 113.10 

 
 
       The nominal diameter of a deformed bar is equivalent to the diameter of a plain bar 
having the same weight per foot of the deformed bar.  
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Strength Requirements 

Standard Grade 
Yield 

Strength, 
min. 

Tensile 
Strength, 

MPa, 
min. 

TS/YS 
min 

PNS 
49:2020 

280R [40] 280 420 - 
420R [60] 420 620 - 
520R [75] 520 690 - 
550R [80] 550 725 - 
280W [40] 280 420 1.25 
420W [60] 420 550 1.25 
550W [80] 550 690 1.25 

 
Elongation Requirements 

Standar
d Grade 

Elongation in 200 mm, % min. 
10-

16mm 20mm 25mm 28-
36mm 

40-
50mm 

PNS 
49:2020 

280R [40] 12* 12 12 8 8 
420R [60] 9 9 9 7 7 
520R [75] 7 7 7 6 6 
550R [80] 7 7 7 6 6 
280W [40] 16 16 14 14 12 
420W [60] 14 14 12 12 10 
550W [80] 12 12 12 12 10 

     *For 10mm dia., the elongation requirement is 11%  
 

Chemical Requirements 

Standard Grade 

Chemical 

% C, 
max 

% 
Mn, 
max 

%Si, 
max 

% S, 
max 

% 
P,max. CEq 

PNS 
49:2020 

280R [40] - - - 0.0625 0.0625 - 
420R [60] - - - 0.0625 0.0625 - 
520R [75] - - - 0.0625 0.0625 - 
550R [80] - - - 0.0625 0.0625 - 
280W [40] 0.33 1.26 - 0.058 0.058 0.55 
420W [60] 0.33 1.56 0.55 0.058 0.058 0.55 
550W [80] 0.33 1.76 0.55 0.058 0.058 0.55 

 
 
403   CONSTRUCTION_REQUIREMENT 
 
        Workmanship shall be at the highest grade and shall be in accordance with the latest 
standard practice of the industry. 
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        1. Cutting and Bending Cutting and bending of reinforcing bars may be done in 
shop or at the job Site.  All bending works shall be in accordance with the latest standard 
practice and by approved machine methods.  Radii for bends and hooks will be specified 
on the approved detailed reinforcement Drawings in accordance with sound design 
procedures. 
        2. Placing - Reinforcement shall be laid, anchored and embedded in the concrete as 
shown on the Drawings or as directed by the Engineer.  Unless otherwise directed, the 
spacing of reinforcement bars shall be measured along the center line of the bars.  
Reinforcement shall be inspected for compliance with requirements as to size, length, 
splicing, position and number after placement based on the approved reinforcement 
drawings prior to pouring of concrete. 
 
        Before reinforcement are placed, the surfaces of the bars and the surfaces of any 
metal bar support shall be cleaned of heavy flaky rust, loose scales, dirt, grease or other 
foreign substance which, in the opinion of the Engineer, are objectionable.  Heavy flaky 
rust that can be removed by firm rubbing with burlap or equivalent treatment is considered 
objectionable.  After being placed, the reinforcing bars shall be maintained in a clean 
condition until completely embedded in concrete. 
 
        Reinforcing bars shall be accurately placed and secured in position so as to avoid 
displacement during the pouring of concrete.  Special care shall be exercised to prevent 
any disturbance of the embedded reinforcement during the setting of concrete.  Metal 
chairs, hangers, spacers or other approved support may be used by the Contractor for 
supporting reinforcing bars.  Metal supports shall be galvanized when they are to be 
exposed to view on completed concrete surfaces or where it is use will contribute in any 
way to the discoloration or deterioration of the concrete. 
 
        3. Relation_of_Bars_to_Concrete_Surfaces - The minimum cover for all 
reinforcements shall conform to the dimensions shown on the detailed reinforcement 
Drawings. 
 
        4. Splicing - All splices in reinforcement shall be as shown on the Drawings or as 
directed by the Engineer. The lapped ends of bars shall be either supported sufficiently to 
permit the embedment of the entire surface of each bar in concrete or shall be securely 
wired. 
 
        5. Welding - Welding of bars shall be performed only were shown on the Drawings 
or as authorized in writing by the Engineer and shall conform to the requirements of AWS: 
D12.1, latest revision. All welders employed shall show proof of their welding 
qualifications to the Engineer.  All welding shall be done using metal arc welding, 
pressure gas welding, submerged arc welding or thermit welding.  All electric shall be 
acceptable to NIA.  Coverings of low hydrogen electrodes must be thoroughly dry when 
used.  The surfaces to be welds shall be clean and shall be free from rust and dirt.  All 
welds shall develop the full strength of the bar or the smaller bar when two different sizes 
are welded.  Test will be required of not more than five percent of the welds.  Approved 
testing equipment for testing welds shall be furnished by Contractor. 
 
        6. Protection - Reinforcement to remain exposed and intended for future concrete 
embedment shall be protected from corrosion or other damages in an approved manner 
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where directed. The reinforcement protection shall be of such nature that it can be 
thoroughly cleaned without difficulty prior to encasement in concrete. 
 
 
404   PREPARATION OF REINFORCEMENT DRAWINGS 
        Contractor shall submit for the approval of NIA detailed reinforcement drawings in 
accordance with Article GC-18. These drawings will include bar-placing drawings, bar 
bending drawings, bar list, and any other reinforcement drawings as may be required to 
facilitate placement and checking of reinforcing bars. No work shall be done by 
Contractor until such approval has been secured from NIA.    
        The reinforcement Drawings submitted shall show the portion of the structure where 
the reinforcement drawings are intended and all the necessary information required by 
NIA.  It shall likewise bear the stamp or seal of Contractor as evidence that the Drawings 
have been checked by Contractor. 
        Contractor shall be held responsible for any delay in the progress of the work 
occasioned by his failure to observe the requirements and the time for the completion of 
the contract will not be extended on account of his failure to promptly submit said 
drawings in strict adherence herewith. 
 
 
405 SAMPLING FOR TESTING AND ACCEPTANCE OF MATERIALS THAT 

FAIL TO MEET CONTRACT REQUIREMENTS (FOR STEEL BARS 
FURNISHED BY CONTRACTOR  

 
Sampling of reinforcing steel bars furnished by the Contractor for incorporation in the 

Permanent Works shall be carried out by NIA at the manufacturer's stockyard before 
delivery to the project site.  The NIA authorized representative shall, at random, take three 
(3) representative samples of reinforcing steel bars per lot covered by the manufacturer's 
mil certificate.  A lot shall consist of all steel bars of the same heat or blow as shown in the 
mill certificate, and the same nominal cross-section and grade.  Samples shall be tested at 
the manufacturer's testing laboratory, if any, or to any approved Government testing 
laboratory at Contractor's expense. A lot or lots represented by samples tested which failed 
to meet specified requirements shall be rejected and will not be counted for delivery to the 
project site.  Sampling and testing shall be in accordance with ASTM requirements and 
with NIA’s Memorandum Circular No. 186, Series 2020, Guidelines on Material Testing 
and Quality Control. All deliveries shall be subject to prior approval of NIA. 

 
The NIA reserves the right to accept steel bars that fail to meet the contract 

requirement provided that the deficiency is not more than nine percent (9%) of the 
requirement per each type of test and provided further that a corresponding reduction in 
the unit price will be made. The percentage of reduction equal to the percentage of 
deficiency based on the minimum requirement of the PNS 49:2020.  For example, if the 
value of the test result for one type of test is five per cent (5%) below the minimum 
requirement, the unit price for payment will be reduced by 5%.  If the non-compliance 
with the test requirements is on two or more tests, the price reduction will be the 
summation of the percentage of the deficiencies. 
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406 METHOD AND BASIS OF PAYMENT 
 

Method and Basis of Payment for the furnishing, stockpiling and installing of 
reinforcing steel bars shall be made on the weight of reinforcing steel bars actually placed 
with the concrete structure and drilled holes for anchorage in accordance with the 
Drawings and Bar Schedule approved by NIA or as directed by the Engineer. Payment 
shall be based on the actual weight of the reinforcing steel bars as required in the 
paragraph 405. In case that the actual weight is greater than the theoretical weight, the unit 
weights specified in the table presented in Paragraph 402 of this section will govern. In 
compliance with the approved Reinforcement Drawings ensuring structural integrity, steel 
bars in laps or splices indicated as required by NIA will be measured for payment.  
Additional steel bars in laps which are authorized for the convenience of the Contractor 
and such items as wires, clips, chairs, or other devices for securing the steel bars in place 
will not be measured for payment. The cost thereof is included under reinforcing steel bars 
in the Bill of Quantities. 
 
 The Contractor is required to submit the following documents: 
 

a) Delivery receipt duly acknowledged by the Engineer and the Project Auditor or 
their duly authorized representatives 
 

b) Manufacturer’s certificate showing the details of manufacture, composition and 
physical properties of the steel bars. 
 

c) Certificate of acceptance by the Engineer of the actual quantity delivered at the 
site. 
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SECTION V 
 

CONCRETE 
 
 
501 SCOPE   
 
 This Section covers all the materials as cement, aggregates, water, admixtures 
and proportioning, mixing, transporting, placing, finishing, curing and protecting of 
concrete, including supplies, equipment, tools and all other incidentals necessary for 
concrete works. 
 
 All the applicable provisions of the latest revision of the ACI Building Code 
(ACI-318) and American Society for Testing Materials (ASTM) shall govern in all 
cases not specifically provided for herein. 
 
 
502 CONCRETE COMPOSITION   
 
 Concrete shall be composed of Portland cement, fine and coarse aggregates, 
water, and if necessary, admixtures or agents approved by NIA.  The design of 
concrete mixtures and consistency shall be as specified in this Section. 
 
 
503 CEMENT    
 

a) General. The cement shall conform to the requirements of the standard 
specifications for Portland cement (ASTM: C-150 Type 1). Special Cement 
may be used subject to the approval of the Engineer provided it meets the 
requirements of Portland cement with regards to strength, soundness and 
setting time. 

 
b)  Storage. Contractor shall, immediately upon delivery of cement to the 

jobsite, store the same in a dry, weather tight and properly ventilated 
structure with adequate provisions for the prevention of absorption of 
moisture.  All storage facilities shall be subject to the approval of the 
Engineer and shall be such as to permit easy access for the inspection and 
identification.  In order that cement may not become unduly aged after 
delivery, the Contractor shall use any cement of the same type, which has 
been stored at the site for 60 days or more before using cement of lesser 
storage age.  Any cement stored at the project site over four months shall not 
be used unless retest proves it to be satisfactory.  Sacked cement shall not be 
stocked higher than 14 sacks for storage for a period of not longer than 30 
days and not higher than seven sacks for longer period. 

 
c)  Payment. Payment for cement shall be considered included in the contract 

unit price for the various items of concrete in the Bill of Quantities for which 
cement is used. 
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504 ADMIXTURES    
 
 In order to reduce the cement content and/or the amount of mixing water, and to 
improve the concrete workability, the Contractor may be allowed to use Admixtures 
and as such he shall submit to NIA for approval such Admixture he proposes to use. 
The Contractor shall be required to submit manufacturer's brochures and data sheets 
for review together with detailed proposals on how the admixtures will be used in the 
works.  This information should be supported with mix designs and the results of trial 
mixes.  All admixtures shall be used strictly in accordance with the manufacturer's 
recommendations. However, no additional payment will be made by NIA to the 
Contractor in view of this as the cost thereof is considered included in the contract 
unit price for the different classes of concrete. 
 
 The following type of admixtures will be given consideration by the NIA 
provided that they conform to the provisions of this Paragraph: 
 
       1.  Air entraining agent 

       2.  Water reducing admixtures 

       3.  Water reducing and retarding admixtures 

       4.  Water reducing and accelerating admixtures 

 Admixtures shall be furnished in a powder or liquid form. If furnished in a 
solution it shall contain at least 50% solids and a mold inhibitor. The admixtures 
effect on the properties of Portland cement concrete mixtures shall meet the 
requirements of ASTM: C-494. 
 
 Admixtures will be accepted on manufacturer certification of conformance with 
the specifications but permission to slip on certification shall in no way relieve the 
Contractor of responsibility for furnishing an admixture not meeting specification 
requirements. Where the Engineer has reason to believe that testing is necessary to 
prove compliance with the requirements of these specifications, it may order these 
admixtures to be sampled and tested anytime. The Contractor shall provide facilities 
satisfactory to the Engineer for readily procuring samples for test. 
 
 Air Entraining Agent. Concrete produced with water reducing agents shall 
contain four to six per cent of air entraining agent by volume.  The air entraining 
agent shall conform to the requirements of ASTM: C 260, and shall be tested in 
accordance with ASTM: C 233.  The total calculated air content of the concrete as 
discharged from the mixer shall be as follows: 
 
 

Coarse Aggregates      
Maximum Size 

Total Air - Per cent by 
Volume of Concrete 

2 cm. 5 + 1 
3.8 cm. 4 + 1 

         
The agent in solution shall be maintained at uniform strength and shall be 

added to the batch in a portion of the mixing water.  This solution shall be batched by 
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means of a mechanical batcher capable of accurate measurement.  When a retarder 
dispersing agent is used in the concrete, the portion of the mixing water containing the 
air-entraining agent shall be introduced separately into the mixer. 
 

Water Reducing Agent or Water Reducing and Set Retarding Agent. The 
Contractor may be allowed to use an approved water reducing agent, or water-
reducing and set retarding agent in concrete.  The ASTM designations for these 
admixtures are Type A and Type D, respectively. The agent used shall be either suit-
able calcium, sodium or ammonium salts of lignosulfonic acids or of the nonlignin, 
hydroxylated carboxylic and acid groups.  The agent shall be of uniform consistency 
and quality within each container and from shipment to shipment. 
 

The amount of water reducing, or water reducing and set retarding agent to be 
used in each concrete mix shall in general be within the following limits: 

 
Lignosulfonic Acid Type     0.27 to 0.37 percent of solid crystalline 

ligning, by weight, of cement.   

Hydroxylated Carboxylic 
Acid Type 

0.25 to 0.50 percent of liquid, by weight of 
cement. 

        
Water Reducing and Accelerating Admixture. The ASTM designation for 

this admixture is Type E. Water reducing and accelerating admixture may be used by 
the Contractor for speeding up precasting and post-tensioning operations for precast 
and prestressed beams, girders, slabs and bearing pads, if approved. 

 
 
505 WATER    
 

The water used in concrete, mortar and grout shall be free from objectionable 
quantities of silt, organic matter, alkali, salts and other impurities. The 
recommendation of the seventh edition of the U.S. Bureau of Reclamation Concrete 
Manual for mixing water shall be followed. 

 
 
506 FINE AGGREGATES   
 
a) General. The term "Fine Aggregates" is used to designate aggregates in which the 

maximum size of particles is 5 millimeters.  Fine aggregates for concrete, mortar 
and grout shall be provided by the Contractor and shall consist of natural sand, 
manufactured sand, or a combination of both. The different components shall be 
batched separately, or subject to the written approval of the Engineer, or blended 
prior to delivery to the batching plant.  

 
As a means of providing moisture control, the Contractor may be required to 
stockpile the fine aggregates over porous storage to drain excessive water and 
to stabilize moisture content. 
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b) Quality. Fine aggregates shall conform to the requirements of ASTM C-33 and 
shall consist of hard, tough, durable, uncoated rock particles.  The Contractor shall 
exercise every possible precaution in transporting, washing and screening opera-
tions to prevent contamination of sand particles. Fine aggregates shall conform to 
the following requirements: 

 
1. Grading. It is assumed that the sand available in natural deposits will 
require processing to provide a suitable gradation.  Regardless of the source, 
the fine aggregates shall be well graded from fine to coarse and the gradation 
as delivered to the mixers shall conform to the following requirements unless 
otherwise approved: 

 
Sieve Designation Percent by Weight 

US Standard Square Passing Individual 
M e s h S i z e s 

3/8" (9.50mm) 100 
No. 4 (4.75mm) 95-100 
No. 8 (2.36mm) 85- 95 
No. 16 (1.18mm) 60- 85 
No. 30 (600um) 25- 60 
No. 50 (300um) 10- 30 
No. 100 (150um) 2- 10 

 
In addition to the grading limits shown above, the fine aggregates as delivered to 

the mixer shall have the fineness modulus of not less than 2.30 or more than 3.00.  
The grading of the fine aggregates also shall be controlled so that the fineness moduli 
of at least 9 to 10 test samples of the fine aggregates as delivered to the mixer shall 
not vary more than 0.10 from the average fineness modulus of all samples previously 
taken.  The fineness modulus shall be determined by dividing by 100, the sum of the 
cumulative percentages retained on US standard sieves No. 4, 8, 16, 30, 50 and 100.  
At the option of the Contractor fine aggregates may be separated into two or more 
sizes or classifications, but the resulting sand when combined before entering the 
concrete mixer shall be of uniform grading within the limits specified above. 
 

2. Particle Shape. The shape of the particles shall be generally spherical or 
cubical and reasonably free from flat or elongated particles.  A flat or elongated 
particle is defined as a particle having a maximum dimension in excess of five times 
the minimum dimension.  Rocks which break down into such shape, regardless of the 
type of processing equipment used, will not be approved for use in the production of 
fine aggregates. 
 

3. Deleterious Substances. The maximum percentages of deleterious 
substances in the fine aggregates as delivered to the mixer shall not exceed the 
following values: 
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 Percent by Weight 
Materials passing no. 200 Screen (Designation 16)* 3 
Shale(Designation 17) 1 

Clay (designation 13) 1 

Total of other deleterious substances (such as alkali, 
mica, soft, flaky particles and loam) 2 

 
* The designation in parenthesis refers to methods of testing described in the 

seventh (7th) edition of the US Bureau of Reclamation Concrete Manual 
and ASTM. 

 
The sum of the percentages of all deleterious substances shall not exceed 5% by 

weight.  Fine aggregates producing a color darker than the standard in the colorimetric 
test for organic impurity (USBR designation 14 or ASTM C-40) may be rejected.  
Fine aggregate having specific gravity (USBR Designation 9 or ASTM C-128, 
saturated surface dry basis) of less than 2.60 may be rejected.  The fine aggregate may 
be rejected if the portion retained on No. 50 (300 um) screen, when subjected to five 
cycles of sodium sulphate test for soundness (USBR designation 19 or ASTM C-88) 
shows an average loss of more than 18% by weight.  Fine aggregates delivered to the 
batching plant may be rejected if it contains more than 0.10% soluble sulphate for any 
one sample or more than 0.10 for an average of at least 9 out of 10 consecutive test 
samples of finished sand, when samples are taken hourly.  The percent soluble 
sulphate in fine aggregates shall be determined in accordance with the method of test 
prescribed in subparagraph 4 below. 
 
      4. Sampling - Sampling of fine and coarse aggregates shall be done in 
accordance with paragraph 509.   The source from which fine and coarse aggregates is 
to be obtained shall be selected well in advance of the time when the materials will be 
required in the work.  Unless otherwise specified, all test samples shall be taken under 
the supervision of the Engineer in sufficient time as approved to permit adequate 
testing and examination of results sufficiently in advance of the time for use in 
concrete.  Routine control test and analysis of the fine and coarse aggregates at 
various stages in the processing operation shall be made.  The approval of a source 
shall not be construed as containing approval of all materials from the source, and the 
Contractor will be held responsible for the specified quality of all such materials used 
in the work. 
 
c) Storage. Fine aggregates shall be stored in such a manner as to avoid the 

inclusion of any foreign materials in the concrete.  The storage or stockpile shall 
be constructed so as to prevent segregation.  Depositing of materials in storage 
and its removal therefrom shall be done in such a manner as to result in increasing 
the uniformity of the grading insofar as this is practicable.  All fine aggregates 
shall remain in free drainage storage for at least seventy-two (72) hours prior to 
use.  Sufficient live storage shall be maintained at all times to permit continuous 
placement of concrete. 
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d) Measurement and Payment. Fine aggregates will not be measured for payment.  
The cost of excavation, stockpiling, transporting, processing, blending, handling 
and other costs for providing fine aggregates shall be considered included in the 
unit price bid for the various items in the Bill of Quantities for which fine 
aggregates are used. 
 

 
507   COARSE AGGREGATES    
 

a) General. The term "Coarse Aggregate" is used to designate aggregates of such 
sizes as to fall within the range of 0.5 cm. to 7.5 cm or any size or range of 
sizes within such limits.  The coarse aggregates shall be reasonably well 
graded within the nominal size ranges hereinafter specified.  Coarse aggregate 
for concrete shall be furnished by the Contractor and shall consists of crushed 
rock or mixture of natural gravel and crushed rock as provided in paragraph 
508.  Coarse aggregate, as delivered to the batching plant shall have uniform 
and stable moisture content.  Any rewashing found necessary to provide clean 
aggregates shall be done prior to finish screening.  Rewashing shall not be per-
formed in finish screen. 

 
b) Quality. Coarse aggregates shall conform to the requirement of ASTM C-33 

and shall consist of hard, dense, uncoated durable rock fragments. 
 
1. Grading. The coarse aggregates shall be well graded from fine to coarse.  

It shall be separated into the following specific size groups.  The grading 
of the aggregates within the separated size groups as delivered to the mixer 
shall be as follows:   
 

S   I   Z    E      G   R   O   U   P   S 
Sieve Sizes Percent by Weight Passing Individual Sizes 

US Std. Sq. Mesh 12.5 mm 18 mm 37.5mm 50mm 75mm 
6" (150 mm) -  - - - 
3" (75mm) -  - - 100 
2-1/2" (63 mm) -  - 100 90-100 
2" (50 mm) -  100 95-100 35-70 
1-1/2" (37.5mm) -  90-100 - 0-15 
1" ( 25 mm) - 100 20-55 35-7 - 
3/4" ( 19 mm) 100 90-100 0-15 - 0-5 
1/2" (12.5mm) 90-100 - - 10-30 - 
3/8" (9.5 mm) 40-70 20-55 0-5 - - 
No. 4 (4.75mm) 0-15 0-10 - 0-5  

 
Coarse aggregates shall contain not more than 1.5 per cent of materials 

passing the No. 200 sieve by meshing, nor more than 5% of soft fragments. 
 
It shall have an abrasion loss of not more than 45 per cent at 500 

revolutions. 
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Unless otherwise directed, the maximum sizes of aggregates to be used 
in concrete for the various parts of the work shall be in accordance with the 
following: 

 

General Use 
Maximum 
Aggregate 
Diameter 

Lean Concrete to control water Intrusion and other 
miscellaneous uses 

37.5 mm 
 

Concrete for Footings, Walls, Slabs and other miscellaneous uses      37.5 mm 
Concrete for thin walls, slabs, beams, less than 0.22 meters thick       19 mm 
Concrete for reinforced concrete pipes             12.5 mm 
 

In all cases, the diameter of the aggregate shall not exceed 1/2 the 
distance between the reinforcing steel bars of the members being placed. 
 
 2. Particle Shape. The particle shape of the crushed coarse aggregate shall 
be generally spherical or cubical and reasonably free from flat or elongated 
particles.  A flat or elongated particle is defined as a particle having a 
maximum dimension in excess of five times the minimum dimensions.  Rock 
which breaks down into such shape will not be approved for the production of 
aggregate. 

 
 3. Deleterious Substances - The deleterious substances in any size of coarse 
aggregate, as delivered to the mixer, shall not exceed the following values: 

 
 Per Cent By Weight 

Material Passing No. 200 (Screen Designation 16)* 1/2 
Shale (Designation 18)                  1 
Clay Lumps (Designation 13)           1/2 
Other deleterious substances            1 

 
*  The designations in parenthesis refers to methods of Testing described in 

the seventh edition of the U.S. Bureau of Reclamation Concrete Manual 
and ASTM. 

  
The sum of the percentages of all deleterious substances in any size, as 

delivered to the mixer, shall not exceed 3% by weight.  Coarse aggregate may 
be rejected if it fails to meet the following requirements: 

 
1)  Petrographic Examination - If more than 10% of poor aggregate 

particles can be identified in physical quality test and in case 20% of the 
particles would be classified with respect to the chemical quality (USBR 
Desig. 7 or ASTM C-295). 
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2)  Sodium-sulphate Test for soundness (USBR Desig. 9 or ASTM C-88)- 
If the weighted average loss, after 5 cycles is more than 10% by weight. 

3)  Specific Gravity (USBR Desig. 10 or ASTM C-127) - If the specific 
gravity (saturated surface-dry basis) is less than 2.60. 

4)  Sampling - All sampling of coarse aggregates shall be in accordance with 
Paragraph 509 (b) 4. 

 
c) Storage. Coarse aggregate storage or stockpiles shall be built in such a 

manner as to avoid the inclusion of any foreign materials in the concrete and to 
prevent segregation and excessive breakage.  Water sprayers shall be installed to keep 
that portion of the coarse aggregate stockpiles saturated which is intended for 
immediate use in the concrete.  Sufficient live storage shall be maintained at all times 
to permit continuous placement of concrete. 
 

d) Measurement and Payment. Coarse aggregates will not be measured for 
payment.  The cost of excavation, stockpiling, processing, blending, handling and 
other cost for providing coarse aggregates shall be considered included in the unit 
price bid for the various items in the Bill of Quantities for which coarse aggregates 
are used. 

 
 

508 PRODUCTION OF FINE AND COARSE AGGREGATES  
 

a. Source of Aggregates - Fine and coarse aggregates for concrete, and 
fine aggregate for mortar and grout may be obtained by the Contractor 
from any approved source.  Approval of deposit shall not be construed 
as constituting approval of all materials taken from the deposit, and the 
Contractor shall maintain the specified quality of all such materials 
used in concrete works.  If the aggregates are to be obtained from 
deposits or quarry sources not previously tested and approved by NIA, 
Contractor shall submit, for preliminary test and approval, a 
representative, 90 kilograms (approximately 200 pounds) sample of the 
fine aggregate and of the 0.5 centimeters to 2 centimeter size of coarse 
aggregate and a 45 kilograms (approximately 100 pounds) sample of 
each of the other sizes of coarse aggregate proposed for use in the 
work, at least 90 days before the materials are required for use. 

 
b. Developing Aggregate Deposit. The Contractor shall carefully clear 

the area, from which aggregates are to be taken, of trees, roots, brush, 
sod, soil, unsuitable sand and gravel or aggregates, and other 
objectionable matter.  The portion of the deposit used shall be located 
and operated so as not to detract from the usefulness of the deposit or 
of any adjacent property and so as to preserve, insofar as practicable, 
the future usefulness or value of the deposit.  Waste materials removed 
from aggregate borrow areas shall be disposed of in approved loca-
tions. 
 



Concrete 

TSB-V-9 

c. Processing Raw Materials. The Contractor shall employ processing 
equipment which will ensure well-shaped particle in all aggregate sizes 
and a minimum of particle which are flat or elongated.  Processing of 
raw materials shall include screening, washing, and blending if 
necessary to produce fine and coarse aggregate meeting the 
requirements of Paragraphs 505 and 507.  Processing of aggregates 
produced from any source shall be done at an approved site. Water 
used for washing aggregates shall conform to Paragraph 505.  To 
utilize the greatest practicable yield of suitable materials in the portion 
of the deposit being worked, the Contractor may crush oversize 
material and any excess materials of the size of coarse aggregate to be 
furnished, until the required quantity of each size has been secured, 
provided, that the crushed aggregates shall be blended uniformly with 
the uncrushed aggregates.  Crushing and blending operations shall at 
all times be subject to approval by the Engineer. 
 
Aggregates, as delivered to the mixers, shall consist of clean, hard and 
uncoated particles.  When required, dust shall be removed from the 
coarse aggregate by adequate washing. 
 

d. Moisture Control. The free moisture control of the fine aggregate and 
smallest size group of coarse aggregate as delivered to the mixers shall 
be controlled so as not to exceed the value of 6.0 and 1.5, respectively, 
expressed as a percentage by weight of the saturated, surface dry 
aggregates.  The percent variation of free moisture content in fine 
aggregate and the smallest size of coarse aggregate shall not exceed 
0.5% and 2.0%, respectively, during any one hour of mixing plant 
operation.  The free moisture of the other sizes of coarse aggregates 
shall be the least amount when delivered to mixers and variations shall 
be the least practicable under all job conditions.  Sand shall have 
uniform and stable moisture content.  Under no conditions shall the 
other sizes of coarse aggregates be delivered to the mixing plant bins 
dripping wet.  The Contractor may accomplish the required moisture 
control by use of free drainage storage, mechanical dewatering 
devices, or any other satisfactory means of dewatering. 

 
 
509 AGGREGATE SAMPLING AND TESTING  
 
 Sampling of the aggregate materials approved for use in the work shall be done 
by the contractor in accordance with ASTM Sampling Method at 10 days in advance 
of the time when placing of concrete is expected to begin.  Aggregate studies and tests 
will be made by the contractor at its own expense.  It shall be the responsibility of the 
Contractor to designate the source(s) of aggregates early enough to give NIA 
sufficient time to obtain the necessary samples and have them subjected to tests. 
 
 The samples of aggregates shall be obtained and tested in accordance with the 
following ASTM standard methods: 
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Sampling aggregate                        D 75 
Sieve Analysis                            C 136 
Amount of material finer than 200 sieve   C 117 
Organic impurities in Fine Aggregates                        C  40 
Mortar Strength                           C  87 
Soundness        C  88 
Soft Particles (Scratch Hardness)                         C 235 
Abrasion and Impact C 131 
Clay lumps and Friable Particles                                C 142 

      
No aggregate shall be used until official advice has been received that it has 

satisfactorily passed all tests, at which time written authority shall be given for its use.  
Material from source which has been previously tested and shown satisfactory 
compliance with all the requirements given herein may be used without further testing 
upon written permission of NIA. Test reports for previous tests must be available 
before approval can be given. 
 

During construction, aggregates will be sampled as delivered to the mixer to 
determine compliance with specification provisions. Test shall be made in accordance 
with the applicable ASTM Standards.  Routine control test and analysis of aggregates 
at various stages in processing, transporting, stockpiling, re-draining, and batching, if 
used will be made by the contractor. The Contractor shall provide such facilities as 
may be considered necessary for the ready procurement of representative test samples.  
All tests will be made by the contractor under the supervision of NIA. 

 
510 CLASSIFICATION AND PROPORTIONING OF CONCRETE 
 MIXTURES 
 
(a) Classification and Design Mixtures.  The mixture for all classes of concrete shall 
be designed by the Contractor and approved by NIA to obtain the compressive 
strength at the age of 28 days as specified below: 
         

Class Minimum 
Strength (kg/cm2) 

Maximum 
Aggregate 
Size (mm) 

Minimum 
Cement 
(kg/m3) 

Maximum 
Water/Cement 

Ratio 
A 211 (20.69 MPa) 25 360 0.60 
B 170 (16.67 MPa) 50 250 0.70 

C, Lean 
Concrete 70 (6.86 MPa) 37.5 150 no limit 

 
(b) Aggregate Content. Concrete mixtures shall be designed to use the largest size 
and the maximum amount of coarse aggregate as practicable for the intended use of 
the concrete. 
 
(c) Consistency. The amount of water to be used in the concrete shall be regulated as 
required to secure concrete of the proper consistency and to adjust for any variation in 
the moisture content or grading of the aggregates as they enter the mixer. 
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It shall be such consistency that it will flow around reinforcing steel bar but 

individual particles of the coarse aggregate when isolated shall have coating of mortar 
containing its proportionate amount of sand.  The consistency shall be gauged by the 
ability of the equipment to properly place it and not by the difficulty in mixing or 
transporting.  Addition of water to compensate for stiffening of the concrete before 
placing will not be permitted.  Uniformity in concrete consistency from batch to batch 
will be required. 
 

The slump of the concrete at the time of placing shall not exceed 5 centimeters 
in heavy concrete sections and at top of walls, piers and parapets, 10 centimeters for 
pumped or air placed concrete, and 7.5 centimeters for concrete elsewhere. 
 

The Engineer reserves the right to require a lesser slump whenever concrete of 
lesser slump can be consolidated readily into place by means of the vibration 
specified in Paragraph 517. 

 
(d) Notwithstanding the approval by NIA of the design mixtures and the above 
specified minimum cement content for different classes or gradation of aggregates, 
the Contractor shall be responsible that all the concrete meets the desired strength. 
 
511 MEASUREMENT OF MATERIALS   
 
 All materials from which the concrete will be manufactured shall be 
mechanically measured by weight, except as otherwise specified and/or authorized by 
the Engineer and admixture solutions which may be measured by volume. 
 
 Measuring devices shall be suitably designed and constructed for the purpose 
and shall be weighing separately the cement, fine and coarse aggregates.  The 
accuracy of all weighing devices shall be such that successive quantities can be 
measured to one per cent of the desired weights.  Cement in standard bags (40 
kilograms) need not be weighed.  The water measuring devices shall be of such type 
and make to be readily controlled to obtain an accuracy of one-half per cent of the 
desired quantity of water. 
 
 Whenever volumetric proportioning and measurement is permitted due to failure 
or malfunction of weighing devices the equivalent volumetric proportions of weighed 
representative samples of the concrete ingredients shall be computed taking into 
consideration bulking effect of cement and variations of moisture content of the 
aggregates. 
 
 When sack or bag cement is used, the quantities of aggregates for each batch 
shall be for one or more full sack of cement.  No batch requiring a fractional sack of 
cement will be tolerated. 
 
 
512 MIXING AND DELIVERY   
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       Ready-mixed concrete shall be mixed and delivered to the point designated by 
the Engineer by means of one of the following combination of operations: 
 
       - Mixed completely in a stationary mixer and the mixed concrete transported to 
the point of delivery in a truck mixer operating at agitator speed or in non-agitating 
equipment when approved by the Engineer. (Known as central-mixed concrete). 
 
       - Mixed completely in a truck mixer at the batching point or while in transit 
(Known as transit-mixed concrete).      
 
       - Mixed completely in a truck mixer at the point of delivery following the 
addition of mixing water. (Known as truck-mixed concrete). 
 
 Truck mixers and truck agitators shall be operated within a capacity not to 
exceed 63 or 80 percent, respectively of the gross volume of the drum and at a speed 
of rotation for mixing or agitating as designated by the manufacturer of the 
equipment.  A truck mixer or truck agitator used for transporting concrete that has 
been completely mixed in a stationary mixer shall be operated within the limits of 
capacity and speed of rotation designated by the manufacturer for agitating, except 
that the agitator capacity shall in no event exceed 80 percent of gross drum volume. 
 
 When a stationary mixer is used for the complete mixing of the concrete, the 
mixing time for mixers having a capacity of 10 cubic yards (7.6 m3) or less shall be 
not less than 60 seconds.  For mixers of more than 10 cubic yards (7.6 m3) capacity, 
the mixing time shall be determined by the Engineer.  The time is valid provided 
mixer efficiency tests prove the concrete is satisfactory for uniformity and strength.  
Mixing time shall be measured from the time all cement and aggregates are in the 
drum.  The batch shall be so charged into the Mixer that some water will enter in 
advance of cement and aggregates, and all water shall be in the drum by the end of the 
first one-fourth of the specified mixing time. 
 
 When a truck mixer is used for complete mixing, each batch of concrete shall be 
mixed for not less than 70 nor more than 100 revolutions of the drum or blades at the 
rate of rotation designated by the manufacturer of the equipment on the metal plate on 
the mixer as mixing speed.  Additional mixing, if any, shall be at the speed designated 
by the manufacturer of the equipment as agitating speed.  All materials including 
mixing water shall be in the mixer drum before actuating the revolution counter for 
determination of the number of revolutions of mixing. 
 
 When a truck mixer or truck agitator is used for transporting concrete that has 
been completely mixed in a stationary mixer, mixing during transport shall be at the 
speed designated by the manufacturer of the equipment as agitating speed. 
 
 When a truck mixer or truck agitator is used for transporting concrete, the 
concrete shall be delivered to the site of the work and discharge shall be completed 
within 1 hour after the addition of the cement to the aggregates.  Each batch of 
concrete delivered at the job site shall be accompanied by a time slip issued at the 
batching plant, bearing the time of charging of the mixer drum with cement and 
aggregates.  In hot weather or under conditions contributing to quick stiffening of the 
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concrete, or when the temperature of the concrete is 30 C (85 F) or above, the time 
between the introduction of the cement to the aggregates and discharge shall not 
exceed 45 minutes.  When a truck mixer is used for the complete mixing of the 
concrete, the mixing operation shall begin within 30 m minutes after the cement has 
been added to the aggregate. 
              
 - The concrete when discharged from truck mixers or truck agitators, shall be of 
the consistency and workability required for the job. The rate of discharge of the 
plastic concrete from the mixer drum shall be controlled by the speed of rotation of 
the drum in the discharge direction with the discharge gate fully open.  If additional 
mixing water is required to maintain the specified slump and is added with the 
permission of the Engineer, a minimum of 20 revolutions of the truck mixer drum at 
mixing speed shall be required before discharge of any concrete. 
 
 When approved by the Engineer, central-mixed concrete which is designated for 
the purpose may be transported in suitable non-agitating equipment. 
 
 When non-agitating equipment is used for transportation of concrete the 
following requirements shall apply. 
 
 - Bodies of equipment shall be smooth, water-tight, metal containers equipped 
with gates that will permit control of the discharge of the concrete.  Covers meeting 
the approval of the Engineer shall be provided for protection against the weather. 
  
 - The concrete shall be delivered to the site of the work in a thoroughly mixed 
and uniform mass and discharged with a satisfactory degree of uniformity.  Slump 
tests of representative samples taken during the discharge shall not differ by more 
than 2 inches (50.8 mm).  Discharge shall be completed within 30 min. after 
introduction of the mixing water to the cement and aggregates. 
 
 Concrete delivered in outdoor temperatures lower than 5 C (40 F) shall arrive at 
the work having a temperature not less than 15.6 C (60 F) nor greater than 32.2 C (90 
F). 
 
 The volume of concrete mixed or transported shall not be less than 15 percent of 
the gross volume of the drum. 
  
513 RE-TEMPERING  
 
 Concrete, mortar and grout mixers which have developed initial set shall not be 
used. Concrete, mortar and grout which have partially hardened shall not be re-
tempered or remixed. 
 
 
514 SAMPLING AND TESTING OF CONCRETE   
  
 Sampling and testing of concrete shall conform with NIA’s Memorandum 
Circular No. 186, Series 2020, Guidelines on Material Testing and Quality Control.      
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 The Contractor shall provide the required samples of Concrete to be furnished 
by the Contractor without cost to NIA. Sampling will, in all cases be performed by the 
contractor under the direct supervision of the Engineer and Contractor shall provide 
without cost to NIA all available tools and labor as may be required. Concrete 
sampling shall be carried on during concrete operations at the rate of one standard 
sample for each 75 cubic meters of concrete or fraction thereof placed during each 
continuous placing operation but in no case shall there be less than one sample for 
each day concreting.  Each standard sample shall consist of three standard cylinders 
(6” (15.24cm) diameter by 12-inches (30.48cm) high.) The Contractor shall keep a 
record of the samples and the portion of the structures and volume represented which 
shall be available to NIA on demand. 
 
 Sampling shall conform to ASTM Designations C-172, preparation, storage and 
curing to ASTM Designation C-31 and testing to ASTM Designation C-39. NIA shall 
have the sample tested by an approved testing laboratory at the expense of the 
Contractor. 
 
 
515 CONVEYING AND PLACING CONCRETE    
 
(a) General.  To ensure that all concreting works are done in accordance with the 
approved plans and specifications, no Contractor shall start any concrete pouring 
without an approved pouring permit issued by NIA. The Contractor shall submit a 
concrete pouring permit five (5) days before the said activity will be undertaken. All 
request for pouring shall be approved only after the engineer has checked and 
ascertained that all necessary preparations and procedures have been taken in 
accordance with the approved plans and specifications. Concrete placement will not 
be permitted when, in the opinion of the Engineer, conditions prevent proper 
placement and consolidation. Before concrete is placed, all saw dust, chips, and other 
construction debris and extraneous matters will be removed from the interior of 
forms, struts, stays, and braces, serving temporarily to hold the forms in correct shape 
and alignments, pending the placing of concrete at their location, shall be removed 
when the concrete placing has reached an elevation rendering their services 
unnecessary as may be. These temporary members shall be entirely removed from the 
forms and not to be buried in concrete. Surfaces of existing concrete left after partial 
demolition against which new concrete is to be placed, shall be cleared thoroughly of 
all loose concrete coatings or concrete dust by brushing or other effective means 
followed by thorough washing or jetting.  Such surfaces shall be kept moist for at 
least 24 hours before pouring the new concrete. 
 
 Concrete shall be placed only in the presence of the Engineer or his duly 
authorized representatives.  Any and all concrete placed in the absence of the 
Engineer or his duly authorized representatives will not be considered for 
measurement and payment, and shall be removed at the discretion of the Engineer 
with the Contractor assuming all losses. 
 
 Concrete shall be conveyed from mixer to forms, as rapidly as practicable, by 
methods which will prevent segregation, or loss of ingredients. In case of circular 
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siphons, pumpcrete shall be used. There shall be no vertical drop greater than 1.50 
meters except where suitable equipment is provided to prevent segregation and where 
specifically authorized by the Engineer. Belt conveyors, clutch or similar 
continuously exposed flow, will not be permitted. 
 
(b) Concrete on Earth Foundation. All concrete shall be placed upon clean and 
dump surfaces free from standing or running water. Prior to placing concrete, the 
earth foundation shall be satisfactorily compacted in accordance with these 
Specifications. 
 
(c) Concrete on Rock or Other Concrete.  Rock surface or hardened concrete upon 
or against which concrete is to be placed shall be clean, free from oil, standing or 
running water, mud, drummy rock objectionable coatings, debris, loose and semi- 
detached or unsound fragments.  Fault, fissures and seams in rock shall be cleaned to 
a satisfactory depth and to firm rock on the sides.  Immediately before concrete is 
placed, all surfaces shall be cleaned thoroughly by the use of high velocity, air water 
jets, wet sand blasting or other satisfactory means.  When required by the Engineer, 
roughening by grooving with pneumatic tool, of existing concrete surfaces against 
which concrete is to be placed may be required.  All surfaces shall be wetted before 
placing concrete and approximately horizontal surface shall be covered immediately, 
before the concrete is placed, with a layer of mortar not to exceed 15 millimeters in 
thickness and of the same cement-sand ratio as used in the concrete. 
 
(d) Lift in Concrete. The permissible depth of concrete placed in one lift will be as 
shown in the detailed Drawings or as directed for each structure by the Engineer. 
Unless otherwise authorized or shown, lifts of mass concrete shall not exceed 1.5 
meters in height, and a minimum of 72 hours shall elapse between the placing of each 
successive lifts.  Lifts of three meters will be permitted in piers and walls. Height of 
lift specified herein will not apply where the use of slip form has been approved. All 
concrete, when placed and vibrated shall be approximately horizontal layers not to 
exceed 50 centimeters in thickness unless otherwise specifically authorized.  The 
placement of concrete surfaces shall not have reached their initial set before additional 
concrete is placed thereon.  Slabs shall generally be placed in one lift unless the depth 
is so great that this procedure will produce objectionable results. 
 
(e) Consolidation of Concrete. Consolidation of concrete shall be by the use of 
mechanical vibratory equipment. The vibrating equipment shall be of the internal type 
and shall at all times be adequate in number of units and the power of each unit shall 
be capable to properly consolidate all concrete. The frequency of vibration shall not 
be less than 6,000 revolutions per minute. Form or surface vibrators shall not be used, 
unless otherwise specified in other Sections of this Technical Specifications. The 
duration of vibration shall be limited to that necessary to produce satisfactory 
consolidation without causing objectionable segregation. In consolidating each layer 
of concrete the vibrating head shall be allowed to penetrate under the action of its own 
weight and revibrate the concrete in the upper portion of the underlying layer. 
 
 At least one spare vibrator in working order shall be available at any location 
where concrete is being placed. 
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(f) Finishing of Concrete Lift Surfaces. The manipulation of the concrete adjacent 
to the surface of the lift in connection with completing lift placement shall be the 
minimum necessary to produce not only the degree of consolidation desired in the 
surface layer of concrete but also a surface with the desired degree of roughness for 
bond with the next lift.  Surface vibration or excessive surface working will not be 
permitted.  All unfinished top surface not covered by forms and which are not to be 
covered by additional concrete or backfill, shall be carried slightly above grade, as 
directed, and struck off by board finish. 
 
(g) Placing Concrete Through Reinforcement. In placing concrete through 
reinforcement, care shall be taken so that no segregation of the coarse aggregate 
occurs.  On the bottom of beams and slabs, where the congestion of steel near the 
forms makes placing difficult, a layer of mortar of the same cement-sand ratio as used 
in the concrete shall be first deposited to cover the surface. 
 
(h) Depositing Concrete in Water. When specifically, authorized, concrete may be 
deposited in water. The methods and equipment used shall be subject to approval of 
the Engineer. 
 
 
516 FORMS   
 
(a) General. Forms shall be used wherever necessary to confine the concrete during 
vibration and to shape it to the required lines. Forms shall have sufficient strength to 
withstand the pressure resulting from placement and vibration of the concrete, and 
shall be maintained rigidly in position.  The strength and rigidity of the forms shall be 
such that formed surfaces will conform to specification requirements relating to 
surface irregularities and tolerances for concrete construction.  Forms shall be tight to 
prevent loss of mortar from the concrete. 
 
 Chamfer strips shall be placed in the corners of forms for exposed exterior 
corners so as to produce beveled edges.  Interior corners and edges of formed joints 
shall not be beveled unless the requirement therefore is shown on the Drawings. 
 
 The tolerance limits specified in Paragraph 521 and the surface irregularity 
limits specified in Paragraph 521 are the maximum permissive limits of misalignment 
or irregularity surface which may occur despite workmanlike effort to construct and 
maintain the forms to the specified surfaces.  These limits pertain only to inadvertent 
and occasional irregularities, even though these irregularities are within the maximum 
permissive limits, will be rejected.  Accordingly, these limits, shall not be construed 
to be tolerances for aligning forms or determining acceptability of form materials. 
 
 Stub walls shall not be used, except that stub walls shall be used for walls 
having fillets at the bottom. 
 
 Concrete in such stub walls shall be re-vibrated after adjacent floor concrete is 
placed. 
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 Forms for finishes F2 and F3 shall be constructed with grade strips at the 
horizontal construction joints, unless the use of groove strips is specified on the 
Drawings.  Such forms shall be removed and reset from lift to lift they shall be 
continuous from lift to lift.  Sheathing of reset forms shall overlap the previous lift by 
not less than 25 mm. Forms shall be tightened against the concrete so that the forms 
will not spread and permit abrupt irregularities or loss of mortar or paste.  
Supplementary bolts or form ties shall be used as necessary to hold the rested forms 
against the concrete. 
 
 Forms for all wall openings shall be constructed so as to facilitate loosening. 
 
(b) Form Sheathing and lining. Wood sheathing or lining shall be of such kind of 
quality and shall be so treated or coated that there will be no chemical deterioration or 
discoloration of the formed concrete surfaces.  The type and condition of form 
sheathing and lining, and the fabrication of forms for finishes F2, F3 and F4 shall be 
such that the form surfaces will be even and uniform.  The ability of forms to 
withstand distortion caused by placement and vibration of concrete shall be such that 
formed surfaces will conform to applicable requirements of these specifications 
pertaining to finish of formed surfaces.  Where finish F3 is specified, the sheathing or 
lining shall be placed so that the joint marks on the concrete surfaces will be in 
general alignment, both horizontally and vertically. 
 
 Plywood used for sheathing or lining shall be high density overlaid plywood 
specially manufactured for use in construction concrete forms as approved.  Materials 
used for form sheathing or lining shall conform to the following requirements, or 
other materials producing equivalent results as approved by the Engineer. 
 

Required 
Finish of 
Formed 
Surface 

 

 
Wood Sheathing or Lining* 

 
Steel Sheathing or 

Lining** 

F1 Any grade, surfaced on 2 edges (S2E) with 
no limits to defects except imposed by other 
requirements of these specifications. 

Steel Sheathing 
permitted 
Steel Lining permitted 

F2 Selected lumber, surfaced on side and two 
edges (SIS2E) or plywood sheathing or 
lining. 

Steel Sheathing 
permitted 
Steel Lining permitted 

F3 Selected lumber, surfaced on four sides 
(S4S) or plywood sheathing or lining. 

Steel Sheathing 
permitted 
Steel lining not 
permitted 

F4 For plane surfaces, selected lumber 
surfaced on four sides (S4S) T & G or 
plywood.  For warped surfaces, the lumber 
shall be free from knots and other 
imperfections and which can be cut and 
bent accurately to the required curvatures 
without splintering or splitting. 

Steel sheathing 
permitted. 
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  *   The lumber shall be free from warp and knotholes and shall have no knots larger 

than five centimeters in diameter.  All knots shall be sound and tight.  There will 
be no pitch pockets, barb or lack of wood on the face of the lumber against 
which concrete is to be placed. 

 
** Steel sheathing denotes steel sheets not supported by a backing of wood boards. 
 
(c) Form Ties.  Embedded ties for holding forms shall remain embedded and, except 
for F1 finish, shall terminate within the concrete approximately two diameters or 
twice the minimum dimensions of the tie from the formed faces of the concrete.  
Embedded ties for F1 finish shall terminate within the concrete or shall be cut-off 
flush with the faces of the concrete, at the Contractor's option. 
 
       The ties shall be so constructed that ends and end fasteners can be removed by 
unskilled workmen without causing spalling at the faces of the concrete. 
 
(d) Cleaning and Oiling of Forms. The surfaces of the forms in contact with the 
concrete shall be free from encrustations of mortar, grout or other foreign material 
when the concrete is placed.  The surfaces of the forms to be in contact with the 
concrete shall be coated with an approved coating which will enable the ready release 
of the forms and will not contaminate the concrete surfaces.  Except as provided 
below, forms for surfaces which are to be painted shall be coated with straight, 
refined, pale, paraffin mineral oil, or other approved coating, and the coating for steel 
forms shall consist of refined mineral oil suitably compounded for the purpose. 
 
(e) Forms of Curved Surfaces. Curved surfaces have been dimensioned at several 
sections. The Contractor shall interpolate intermediate sections as necessary and shall 
construct the forms so that the curvature will be continuous between sections. Where 
necessary to meet requirements for curvature, the form lumber shall be built up to 
laminated lines cut to make tight, smooth form surfaces.  The forms shall be 
constructed so that the joint marks on the concrete surfaces generally will follow the 
line of water flow. After the forms have been constructed, all surface imperfections 
shall be corrected, and all surface irregularities at packing faces of form materials 
shall be dressed to the specified curvature. 
 
(f) Forms for Slopes or Battered Surfaces. Forms for sloped or battered surfaces 
shall be built so that the sheathing can be placed board-by-board immediately ahead 
of concrete placement so as to enable ready access for placement, vibration, and 
inspection of the concrete.  The sheathing shall be built so that the sheathing can be 
removed board-by-board from the bottom to top. 
 
(g) Forms for Open Channel Transitions. When warped surfaces of transitions are 
not back formed, natural or compacted earth shall be shaped to the specified surface 
and covered immediately with a plaster coat of cement-sand mortar at least 0.95 
centimeter. 
 
 Forms for the warped surfaces shall be tied securely to the floor slab and braced 
against spreading.  In the upper surface, forms shall be butt and removed as specified 
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in sub-paragraph (j), so as to enable ready access for placement, vibration, inspection, 
and repair and finishing of the concrete. 

(h) Forms for Bridges. Forms for girders and slabs shall be cambered as specified by
the Engineer.

       Forms shall be constructed so that form marks will conform to the general lines 
of the structure. Column form marks shall be spaced symmetrically. 

       Form bolts or clamps shall be used to fasten forms. The use of ties consisting of 
twisted wire loops will not be permitted. Bolts or clamps shall be positive in action 
and shall be of sufficient strength and number to prevent displacement of the forms. 
They shall be of such type that they can be entirely removed or cut back one inch or 
more below the finished surface of the concrete leaving no metal within one inch of 
the concrete surface. All forms for the outside surfaces shall be constructed with rigid 
wales at right angles to the studs and all form clamps shall extend through and fasten 
such wales. 

       Forms for exposed surfaces shall be constructed of plywood or material which 
will produce an equivalent surface. Form panels shall be furnished and placed in 
uniform widths of not less than 90 centimeters and in uniform lengths of not less than 
1.8 meters, except where the dimensions of the member formed are less than the 
specified panel dimensions. Plywood panels shall be placed with the grain of the outer 
piles perpendicular to the studding of joists, unless otherwise permitted by the 
Engineer. Where form panels are attached directly to the studding or joists, the panels 
shall not be less than 1.6 centimeters thick, and the studding or joists, shall be spaced 
not more than 30 centimeters center to center. Form panels less than 1.6 centimeters 
thick, which otherwise conform to the requirements specified in this Paragraph, may 
be used with a continuous backing of surfaced material 1.9 centimeters thick. Form 
panels more than 1.6 centimeters thick attached to studding or joists spaced at 30 
centimeters center to center may be used, provided the deflection of the panel between 
studding or joists does not exceed that of a 1.6 centimeters panel attached to a 
studding or joists spaced at 30 centimeters center to center. All form panels shall be 
placed in a neat, symmetrical pattern subject to the approval of the Engineer. 

(i) Falsework for Bridges and Other Superstructures. False work for the support
of a bridge or other superstructure shall be designed and constructed to support the
loads that would be imposed where the entire structure placed at one time.

Suitable jacks, wedges or camber strips shall be used in connection with 
falsework or centering to set the forms to the required grade or camber and to take up 
any settlement in the formwork either before or during the placing of concrete. 

(j) Forms for Large Circular Siphons. The Contractor shall submit to NIA a
detailed Drawings for a collapsible steel form to be used as inner forms of the
monolithic barrels. The length of one section of the barrels is at every 9.15 meters bar
length intervals as shown on the Drawings. The outer forms intervals as shown on the
Drawings. The outer forms of the concrete barrels shall be made with butt joints
throughout and form surfaces to be in contact with concrete shall be smooth and true.
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All forms shall be sufficiently tight with suitable gaskets provided at all form joints 
and gates to prevent leakage of mortar. Forms shall be braced and sufficiently stiff to 
withstand, without detrimental deformation, all operations incidental to the proper 
placement of concrete within the forms. All forms shall be cleaned and oiled before 
pouring concrete. 
 
(k) Removal of Forms. Forms shall be removed as soon as possible to enable the 
earliest practicable repair of surface imperfections, but in no case shall they be 
removed before approval of the Engineer.  Any needed repair or treatment shall be 
performed at once, and be followed immediately by the specified curing. Forms shall 
be removed with care so as to avoid injuring of the concrete and any concrete so 
damage shall be repaired. 
 
      In field operation that are not controlled by beam or cylinder test the removal of 
forms and supports shall be governed by the following: 
 

Type of Structure Time of Removal After the 
Last Pouring 

Arch, beam, girders and slabs                  14 days 

Slab in close span of less than three meters 7 days 
Side forms for beams, railings parapets,   
balustrade, walls and columns 

Not less than 12 hours and 
more than 48 hours 

 
517 CONSTRUCTION JOINTS   
 
(a) General. After the top surface of a lift is finally compacted, it shall be 
immediately and carefully protected from direct rays of the sun, pedestrian traffic, 
materials being placed thereon, running water, heavy rains, or any activity upon the 
surface that in any manner will affect the setting of the concrete. Unless otherwise 
specified, vertical and horizontal joints on exposed faces shall be chamfered as shown 
on standard detailed drawings and formed to produce a uniform and neat appearance. 
 
(b) Cleaning. Horizontal construction joints on lifts with relatively open and 
accessible surfaces may be prepared for receiving the next lift by either wet sand 
blasting or by cutting with an all-water jet, as specified below. If the surface of the lift 
is congested with reinforcements, or is relatively inaccessible or, if for any other 
reason the Engineer considers it undesirable to disturb the surface of a lift before final 
set has taken place, surface cutting by means of air-water jets will not be permitted 
and the use of wet sand blasting or light brush hammering will be required. After 
approved cleaning, the surface of the construction joints shall be kept continuously 
wet for at least 12 hours immediately prior to placing concrete. A mortar coating of 
approximately one centimeter in thickness shall be applied to all approximately 
horizontal surfaces immediately prior to the placing of the next lift of concrete. The 
mortar shall have the same cement sand ratio as the concrete. Any free water on the 
joint surface shall be removed prior to placing the mortar.  The Contractor shall 
ensure that the surface of any horizontal joints (and the formwork in general) is 
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completely clean of any dust, weed, wood showings or other deleterious material prior 
to the placing of concrete.  
 

 1. Air-Water Cutting - Air-Water cutting of construction joint shall be 
performed after initial set has taken place but before the concrete has obtained 
its final set. The surface shall be cut with a high-pressure air-water jet to remove 
all laitance and expose clean, sound aggregate, but not to undercut the edges of 
the larger particles of aggregate. After cutting, the surface shall be washed and 
rinsed as long as there is a trace of cloudiness of the wash water. 

 
 2. Wet Sandblasting. When employed in the preparation of construction 
joints, wet sandblasting shall be performed immediately before placing the 
following lift. The operation shall be continued until all unsatisfactory concrete 
and laitance, coatings, stain, debris, and other foreign materials are removed. 
The surface of the concrete shall then be washed thoroughly to remove all loose 
materials. 

 
 3. Cleaning Vertical Construction Joint. The vertical construction joints 
shall be cleaned by wet sand blasting or by brush manner. 

 
518 REPAIR OF CONCRETE    
 
 No repair of work or plaster finish of formed concrete in structures will be 
permitted, unless otherwise provided in these Specifications or directed by the 
Engineer in writing. All defective concrete shall be removed and replaced with the 
Contractor assuming all expenses and losses. Plastering without permission will be 
assumed as defective works.  If directed, the Contractor shall notify the Engineer of 
the start of the repair work at least 24 hours in advance thereof and shall repair 
concrete only in the presence of the Engineer or its authorized representative, unless 
inspection of such repair work is waived. 
 
 Drypack shall be used for filling holes having at least one surface dimension 
smaller, if any greater than the hole depth; for narrow slots cut for repair of cracks for 
grout pipe recesses; and for tie-rod fastener recesses as specified. Drypack shall not be 
used for filling behind reinforcement or for filling holes that extend completely 
through a concrete section. Mortar filling, placed under impost by use of a mortar 
gun, maybe used for repairing defects on surfaces designated to receive F1 and F2 
finishes where the defects are too wide for drypack filling and too shallow for 
concrete filling and no deeper than the far side of the reinforcement that is nearest the 
surface. Concrete filling shall be used for holes extending entirely through concrete 
sections; for holes in which no reinforcement is encountered and which are greater in 
area than 900 square centimeters and deeper than 20 cm.; and for holes in reinforced 
concrete which are greater in area than 400 square centimeters and which extends 
beyond reinforcement. 
 
 Workmanship methods, preparation of concrete for repair, materials, and curing 
shall be as directed. Only workmen skilled in the repair of concrete shall perform such 
work. Repairs of defective concrete shall be made within 48 hours after removal of 
forms. 
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 Surfaces to which concrete is to be bonded shall be clean and dry when coated 
with epoxy. 
 
 Surfaces of concrete to be repaired with sealing compound method shall be 
cured by the water curing method for one day before application of the sealing 
compound. All repair shall be sound and free from shrinkage cracks and drummy 
areas after they have been cured and have dried 30 days. 
 
 Surfaces of repairs which will be exposed to view shall blend inconspicuously 
with surrounding concrete surfaces. 
 
 Fins and encrustations shall be removed from surfaces which will be exposed to 
view. 
 
 
519 FINISHES AND FINISHING  
 
(a) General. Allowable deviations from established lines, grades and dimensions are 
set forth in Paragraph 521.  These allowable deviations are defined as "tolerance" and 
are to be distinguished from surface irregularities in finish as described herein. The 
class of finish and the requirements for finishing concrete shall be as specified in this 
Paragraph. 
 
 Finishing of concrete surfaces shall be performed only by skilled workmen.  The 
Contractor shall advise the Engineer as to when concrete will be finished. Unless 
inspection is waived in each specific case, finishing of concrete shall be performed 
only in the presence of the Engineer. Concrete surfaces will be tested by the Engineer 
to determine that surface irregularities are within the limits hereinafter specified. 
 
 Surface irregularities are classified as "abrupt" or "gradual". Offsets caused by 
displaced or misplaced form sheathing or lining or form sections or by loose knots in 
forms or otherwise defective form lumber will be considered abrupt irregularities, and 
will be tested by direct measurements. All other irregularities will be considered to be 
gradual irregularities, and will be measured as the departure from the testing edge of 
an approved template held parallel to and in contact with the surface. The template 
shall consist of a straight-edge or the equivalent thereof for curved surfaces. 
 
(b) Formed Surfaces. The classes of finish for formed concrete surfaces are referred 
to by symbols F1, F2, F3 and F4 faces. Grinding will not be required on formed 
surfaces except as necessary to reduce protrusions to specified limits. Recesses from 
removal of form ties shall be filled with dry pack or epoxy mortar at the Contractor's 
option: except that filling recesses in Finish F1 surfaces will be required only if the 
recesses are deeper than 2.5 centimeters in walls, less than 30 centimeters thick or if 
unfilled, recesses would reduce the required cover over reinforcements. 
 
 The filled recesses shall blend inconspicuously with the surrounding concrete 
surfaces or concrete that will be exposed to view. 
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       The classes of finish and their application are as follows: 
 
 Finish F1 - Finish F1 applies to formed surfaces where fill material or 

concrete is to be placed. The surfaces require no treatment after form 
removal except for repair of defective concrete and specified curing. 
Correction of surface irregularities will be required only for depressions 
which exceed 2.5 centimeters, when measured as described in sub-paragraph 
(a). 

 
 Abrupt irregularities on surfaces to which pre-molded joint filler is to be 

applied shall not exceed 0.30 centimeter. 
 
 Finish F2 - Finish F2 applies to all formed surfaces not permanently 

concealed by fill materials or concrete, or not required to receive Finish F3. 
Surface irregularities, measured as described in sub-paragraph (a) shall not 
exceed 0.60 centimeter for abrupt irregularities and 1.20 centimeters for 
gradual irregularities. 

 
 Finish F3 - Finish F3 applies to formed surfaces of the stoplog guides, 

exposed faces of abutments, wing walls, girders, curbs, parapet railings, and 
decorative features on bridges. Surface irregularities, measured as described 
in sub-paragraph (a) above, shall not exceed 0.60 centimeter for gradual 
irregularities and 0.30 centimeter for abrupt irregularities, except that abrupt 
irregularities will not be permitted at construction joints. 

 
       Finish F4 - Finish F4 applies to formed surfaces for which accurate 

alignment and evenness of surfaces are of paramount importance from the 
standpoint of eliminating destructive effects of high velocity flows. Formed 
surfaces to receive an F4 finish includes formed surfaces exposed to high 
velocity flowing water. 

 
 Except as hereinafter provided, abrupt irregularities on surfaces to receive F4 
finish, when measured as described in sub-paragraph (a), shall not exceed 0.60 
centimeter for irregularities parallel to the direction of the flow and 0.30 centimeter 
for irregularities not parallel to the direction of the flow. Gradual irregularities on 
surfaces to receive an F4 finish shall not exceed 1.60 centimeters. 
 
 Abrupt irregularities on formed surfaces exposed to high velocity flows shall be 
eliminated by grinding on a bevel of 1:20 ratio of height to length. 
 
 The Contractor will not be entitled to any extra payment or compensation for 
reducing or eliminating irregularities on formed concrete surfaces which do not meet 
specification limits. 
 
(c) Unformed Surfaces - The classes of finish for unformed concrete surfaces are 
referred to by symbols U1, U2, U3, or U4. Exterior surfaces will be sloped for 
drainage where shown on the Drawings or as directed by the Engineer. Exterior 
surfaces which otherwise would be level shall be sloped for drainage. Unless the use 
of other slopes or level surfaces is indicated on the Drawings or directed by the 
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Engineer narrow surfaces, such as tops of walls and burbs, shall be sloped 
approximately 3 centimeters per meter of width; broader surfaces, such as walks, 
roadways, platforms, and decks shall be sloped approximately 2 centimeters per 
meter. These classes of finish and their applications are as follows: 
 
 Finish U1 - Finish U1 (screeded finish) applies to unformed surfaces that 

will be covered by fill material or by concrete. Finish U1 is also used as the 
first stage of finishes U2 and U3. Finishing shall consist of sufficient level-
ing and screening to produce even uniform surfaces. Surface irregularities, 
measured as described in sub- paragraph (a) shall not exceed 0.60 
centimeter. 

 
       Finish U2 - Finish U2 (floated finish) applies to unformed surfaces not 

permanently concealed by fill material or concrete, or not required to receive 
finishes U3 and U4. Finish U2 is also used as the second stage of finish U3. 
Floating may be performed by use of hand or power-driven equipment. 
Floating shall be started as soon as the screeded surface has stiffened 
sufficiently, and shall be the minimum necessary to produce a surface that is 
free from screed marks and is uniform in texture. If finish U3 is to be 
applied, floating shall be continued until a small amount of mortar without 
excess water is brought to the surface, so as to permit effective trowelling. 
Surface irregularities measured as described in sub-paragraph (a), shall not 
exceed 0.60 centimeter. 

 
       Finish U3 - Finish U3 (trowelled finish) applies to inside floors of buildings. 

When the floated surface has hardened sufficiently to prevent excess of fine 
material from being drawn to the surface, steel trowelling shall be started. 
Steel trowelling shall be performed with firm pressure, so as to flatten the 
sandy texture of the floated surface and produce a dense uniform surface, 
free from blemishes and trowel marks. Surface irregularities, measured as 
described in sub-paragraph (a), shall not exceed 0.60 centimeter. 

 
 Finish U4 - Finish U4 applies to canal lining. The finished surface shall be 

equivalent in evenness, smoothness and freedom from rock pockets and 
surface voids to that obtainable by effective use of a long-handled steel 
trowel. Light surface fitting and light trowel marks will not be considered 
objectionable. Surface irregularities measured as described in sub-paragraph 
(a), shall not exceed 0.60 centimeter for bottom slabs and 1.20 centimeter for 
side slopes. 

       
(d) Moisture Control for Unformed Surfaces - In warm, dry or windy weather the 
moisture control measures specified herein shall be taken to inhibit loss of moisture 
from the surface of the concrete. Such surfaces shall be fog-sprayed, covered com-
pletely with white polyethylene sheet, or otherwise treated as approved. The curing 
specified in Paragraph 520 shall be started as soon as the concrete hardens, however, 
the surface of the concrete shall be kept wet during the change in curing methods. 
 
 If surfaces are fog sprayed, the fog spray shall maintain a sheet of moisture on 
the concrete but shall not displace cement or create a wet surface during finishing 
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operations. Surfaces shall be fog sprayed during and immediately following finishing 
operations, and fog spraying shall be interrupted only to enable finishing operations. 
Such interruptions shall be of minimum duration and shall occur only in the 
immediate area being finished. 
 
 Plastic shrinkage cracks which occur before the concrete hardens shall be 
closed. Shrinkage cracks shall be closed by working; cracks shall not be sealed by 
trowelling only. 
 
520  CURING   
 
(a) General 
 
       All concrete except interior surfaces, shall be cured for a period of not less than 
14 consecutive days. 
 
       All horizontal slabs or surfaces shall be cured by water curing in accordance 
with sub-paragraph (c) and all inclined or vertical surfaces of concrete shall be 
applied with membrane curing immediately after removal of forms to prevent 
dehydration in accordance with sub-paragraph (b) except that membrane curing shall 
not be allowed for mass concrete and for construction joints. Contractor shall have all 
equipment needed for adequate curing and protection of the concrete on hand and 
ready for use before actual concrete placement begins. The curing medium and 
method or the combination of mediums and methods used shall be subject to the 
approval of the Engineers. 
 

(i) Floors, stair threads, and horizontal construction joints shall be cured for 14 
days by a covering of damp sand or curing mats, except that curing of 
construction joints surfaces may be discontinued in less than 14 days when the 
surfaces are to be covered with fresh concrete. The sand or curing mats shall not 
be kept so wet as to allow water to drain from it and stain concrete walls. The 
sand or curing mats shall be removed after the expiration of the curing period. 

 
      (ii) Interior Surfaces 
 

 Concrete surfaces of interior walls, including ceilings and surfaces of 
construction joints and vertical construction joints will require no curing other 
than resulting from forms being left in place for at least two days. Interior walls 
shall be washed during and after completion of concrete operations at higher 
elevations. The washing shall be sufficient to keep the walls free from drips or 
runs of material that would cause streaking or staining of the concrete. Stair 
risers and large repairs on interior walls shall be cured for at least four days by 
damp mats but the mats shall not be wet enough to cause dripping of water on 
completed concrete. Small repairs and filled core holes on interior walls shall be 
cured for at least four days by masking tape or similar covering. 

 
(b) Membrane Curing Method. 
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       The concrete shall be sprayed uniformly with sealing compound in accordance 
with the manufacturer's written recommendation, copies of which shall be furnished 
to the Engineer for approval in advance of the material being used. The sealing 
compound shall conform to AASHO Designation: M-148, Type II. The component 
shall be of uniform consistency and quality within each container of each shipment 
and from shipment to shipment. Sealing compound used in confined spaces shall not 
be toxic to workmen. The Contractor shall furnish a manufacturers certificate of 
compliance for the compound prior to its use on the work. The certificate shall 
identify the batch and include certified test results covering all requirements of the 
specifications for the sealing compound material. 
 
 Sealing compound shall be applied to unformed concrete surfaces immediately 
upon completion of moisture control measures taken as specified in Paragraph 519 
(d). Where such measures are not required, sealing compound shall be applied as soon 
as the concrete is hard enough to preclude damage from application of the sealing 
compound. The Engineer will require that the side slopes and bottom of the canal 
lining be sprayed separately unless the surfaces are ready, simultaneously, to receive 
the sealing compound. 
 
 Sealing compound shall be applied to formed concrete surfaces immediately 
upon removal of the forms as specified in Paragraph 516. The moisture control 
measures shall be taken until the forms have been removed. Formed surfaces shall be 
sprayed with water immediately after the forms have been removed until the surfaces 
are saturated. The sealing compound shall be applied as soon as the surface film or 
water has disappeared but while the surface is still damp. 
 
 Sealing compound shall be applied in one coat to provide a continuous uniform 
membrane. Special care shall be taken to ensure coverage of edges, corners, and 
rough spots of formed surfaces. The compound shall be agitated continuously in the 
spray pressure tank. 
 
 Concrete repair work shall be performed after the sealing compound has been 
applied and is dry to touch. In the event that application of sealing compound is 
delayed or interrupted, water shall be applied as approved, until application of sealing 
compound is started or resumed. 
 
 Any membrane that is damaged or is determined to be defective within 28 days 
after application shall be repaired or replaced without delay, as approved. If the 
Contractor's operations require traffic on coated surfaces, the membrane shall be pro-
tected from damage. 
 
 Payment for membrane curing shall be included in the contract unit price for 
concrete in the Bill of Quantities where they are required. 
 
(c) Water Curing 
 
 Water curing shall start as soon as practicable after placement of the concrete 
and shall continue until completion of the specified curing period or until covered 
with fresh concrete. Concrete, if cured by water, shall be kept wet by ponding method 
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or by covering with an approved water saturated materials, or by a system of 
perforated pipes, mechanical sprinklers, porous hose, or by any other methods 
approved by the Engineer which will keep all surfaces to be cured continuously (not 
periodically) wet.   
 
 Water used for curing shall be free of chemicals which may have an adverse 
effect on the concrete.  For example, water containing sulfates or chlorides is not 
acceptable. 
 
521 TOLERANCES FOR CONCRETE CONSTRUCTION   
 
(a) General. Permissible surface irregularities for the various classes of concrete 
surface finish, specified in Paragraph 519 are defined as "finishes", and are to be 
distinguished from tolerances that are consistent with modern construction practice, 
yet governed by the effect that permissible deviations will have upon the structural 
action or operational function of the structure. Deviations from the established lines, 
grades and dimensions will be permitted to the extent set forth herein. 
 
 Where tolerances are not stated in the Specifications or Drawings for any 
individual structure or feature thereof, permissible deviations will be interpreted in 
conformity with the provisions of this paragraph. Concrete work that exceeds the 
tolerance limits specified will be rejected and shall be corrected or removed and 
replaced, as ordered. 
 
(b) Tolerance for Canal Structure 
 
          1. Concrete canal lining: 
 
              Departure from established alignment 
              -  5 cm. on tangents 
              - 10 cm. on curves 
 
              Departure from established profile grade  
              - 2.50 cm. 
 
             Reduction in thickness of lining: 
 
       10 per cent of the specified thickness; provided that the average of all 

thickness measurements made in 40 meters of lining shall be not less than the 
specified thickness, and provided further that the quantity of concrete actually 
used in 40 meters of lining shall be not less than the theoretical quantity, 
based on the lines shown on the Drawings. 

 
Variation from specified  width of section at any depth   3 cm. 
Variation from established depth of lining   3.7 cm 

 
             Variation in surface: 

Invert, in 3 meter   0.60 cm. 
Side slopes, in 3 meter 1.20 cm. 
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2. Bridges, inlets, chutes and structures: 

 
Departure from established alignment 1.20 cm. 
Departure from established grades   1.20 cm. 

 
Variation from the plumb or the specified batter in the lines and surfaces of  
columns, piers, walls and in arises: 
Exposed in 3 meters    1.20 cm. 
Backfilled in 3 meters   2.00 cm.. 

 
Variation in cross-sectional dimensions of columns, walls, piers, slabs, 
beams and similar parts: 
Minus    0.60 cm. 
Plus   1.20 cm. 

    
 
   
 3. Bridge Slabs: 
 

Variation in thickness of slab: 
Minus    0.30 cm 
Plus   0.60 cm. 

 
Variations from specified width over curbs    0.60 cm. 
Variations from specified grade of top of curb in 
cambered position    

0.60 cm. 

 
          4. Foundations: 
 

Variations in dimensions in plan: 
Minus    2.50 cm. 
Plus   5.00 cm. 

  
Variations from established grade: 
Minus    1.20 cm. 
Plus   2.00 cm. 

              
Misplacement of eccentricity: 
2 percent of the footing width in the direction of 
misplacement but not more than    

5.00 cm. 

 
          5. Bridge Seats: 
 

Variation of any one bearing from established elevation  0.30 cm. 
Difference in elevations of bearings for adjacent spans, 
maximum   

0.60 cm. 

Difference in elevations of bearings for zone span on any 0.30 cm. 
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one pier, maximum    
Horizontal misplacement for any one bearing, maximum  0.70 cm. 
Variation in the sizes and locations of slabs and wall 
openings    

1.20 cm. 

 
Skills and side walls for radial gates and similar watertight joints: 
Variation from the plump level  not greater than 0.30 cm. in 3 

meters 
           

6. Stop Log Slots: 
Variation from a common plane between the sealing surfaces of 
each pair of related stop log slots shall be no greater than   0.15 cm. 

               
 
 

Variation of widths of stop log guides: 
Minus    0.30 cm. 
Plus   0.60 cm. 

 
(c) Tolerances for Cast-In-Place Concrete Pipe: 
 

Departure from established alignment or 
from established grade    2.50 cm. 

Variation in thickness at any point: Minus 2-1/2% or 0.60 cm.  
Plus 5% or 1.20 cm. whichever is 
greater 

Variation from inside diameter  
  0.50% 

Variation in surface invert   0.60 cm. in 3 meters  
               
(d) Tolerances for Placing reinforcement steel: 
 

Variation from indicated protective cover: 
For 5 cm. cover    0.60 cm. 
For 7.5 cm. cover      1.20 cm. 
Variation from indicated spacing   2.50 cm. 

 
522  FAILURE TO CURE   
 
 The Engineer shall have the authority to suspend the work whole or in part, by 
written order, for such period as he may deem necessary for failure on the part of the 
Contractor to perform proper curing of the concrete work and to withhold payment for 
the corresponding work pending results of test, that shall subsequently be made on 
these concrete works. The Contractor shall immediately secure core samples of such 
members and from parts of the structure as shall be designated by the Engineer and 
shall have them tested in a Testing Laboratory approved by the NIA. If the results of 
tests are found satisfactory, payment of the concrete in question shall be made and the 
work ordered resumed, but if the results of test are unsatisfactory to meet the 
structural requirements, the Contractor shall remove, wholly or partly, the concrete 



Concrete 

TSB-V-30 

work in question at the discretion and upon written order of the Engineer and the 
Contractor shall replace such parts at his own expense. 
     
 
 
 
523 FAILURE TO MEET CONCRETE REQUIREMENTS   
 
 All concrete designed, prepared and placed by the Contractor for bridges that 
fails to meet the specified strengths shall be removed and replaced by the Contractor 
at his own expense.  For other structures, concrete that fails to meet the specified 
strengths may be accepted provided the Contractor shall pay as liquidated damages 
the amount based on the following schedule: 
 

Percent (%) lower than 
the specified strength 

Reduction in Price per cu.m. of 
Concrete 

Up to -5 less 10% of contract unit price 
Above -5 to -10 less 20% of contract unit price 
Above -10 to -20 less 30% of contract unit price 

      
 Concrete for all structures other than bridges which are more than twenty 
percent (20%) lower than the specified strength shall be removed and replaced by the 
Contractor at his own expense. 
 
524 PROTECTION OF CONCRETE WORKS  
 
 The Contractor shall protect all concrete against injury until final acceptance by 
the NIA. Final acceptance shall be construed to mean acceptance of the whole work 
after the Contract has been completed or satisfactory terminated. 
 
525     MEASUREMENT_AND_PAYMENT 
 
        Measurement and payment of concreting works will be made separately for 
every class and compressive strength of the concrete specified in the Bill of Quantities 
per cubic meter, which price and payment shall constitute full compensation for the 
furnishing of all materials, labor, supplies, tools, equipment and all incidentals and 
subsidiary work necessary for the successful completion of the work describe in the 
approved plans and these specifications. It shall be computed to the neat lines as if 
these works were constructed to the details shown on the Drawings. 
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SECTION VI 
 

CEILING WORKS 
 
 
601   SCOPE 
        The work to be done under this Section includes furnishing of all labor, materials, 
equipment, tools and other incidentals for all ceiling works, complete as shown on the 
Drawings or as directed by the Engineers. 
 
602   CEILING WORKS 
 

a. General 
 
This work covers the furnishing of materials and labor including equipment 
necessary to complete the installation of all ceiling materials as shown on the 
drawings and as specified herein. 
 
Before the procurement of the ceiling materials, the Contractor shall submit to NIA 
the manufacturer’s product data, samples for each boards/plates required as per 
manufacturer’s sampling size, and sample accessories for approval.  
 
For quality assurance, the Contractor Shall obtain each type of material and 
accessories from a single manufacturer. Also, the supplier/manufacturer must be in 
the industry for at least five (5) years and the proposed brand/make to be used must 
have been in the Philippine market within the last ten (10) years prior to the NTP.  
 

b. Material 
 

i. Moisture Resistant Gypsum Board – The material shall be water resistant 
since any moisture can turn gypsum board ceilings mouldy. To prove 
immersion absorption, when tested according to EN 520, the average water 
absorption samples shall not be more than 5%. 

 
The minimum thickness of the boards shall be 12mm with tolerance of 
0.5mm or whichever is indicated in the drawing. For the standard length 
and width is at least 6mm with 4mm tolerance and 5mm with 2mm 
tolerance, respectively unless stated in the Drawing Plans. 
 
Unless specified in the drawing, the nominal width of the taper is at least 
50-70mm while the depth shall be 0.8-1.8mm and no hollow shall be 
greater than 0.2mm for the shoulder. 
 
Also, the edge angle shall be 90 degrees and squareness and integrity of 
ends shall be end finish. 
 

ii. Aluminum Spandrel Ceiling – The material shall be durable and can 
withstand extreme conditions like typhoons. Considering its long lifespan, 
aluminum spandrel material shall also be termite-resistant and fire-resistant.  
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Aluminum Spandrel material shall pass NIA’s minimum requirements and 
anything indicated on the drawing plans but not limited to the following: 
 
a) Fireproof 
b) Heat Insulation 
c) Moisture resistant 
d) Smokeproof 
e) Sound absorbing 
f) Waterproof 
g) General Specifications of Aluminum Spandrel 

         
 

 
 
 
 

iii. Stainless Steel Checkered Plate Ceiling – Checkered plate shall be 
provided as indicated in the drawing. It shall be inspected and approved by 
the NIA before it is installed. The thickness of the Checkered Plate shall be 
6.5mm or whichever is indicated in the plans. 

 
  The checkered plate shall have the properties of the following: 
 

1. Uniform texture and quality; 
2. Incredible weldability and workability; 
3. Light weight; 
4. Superior impact and load resistance; 
5. Notable abrasion resistance; 
6. Anti-skid property; and 
7. Minimum maintenance 
 
The checkered plate shall be installed in accordance with the drawings and 
this section of the technical specification. Care shall be taken to ensure that 
all parts of checkered plate footing are installed in correct position and 
alignment. Any incorrect installation will be corrected by the contractor at 
his own expense. 

 
iv. Fiber Cement Board - The material shall be Fiber Cement Sheets, Auto-

cleaved, single faced sheets containing Portland cement, ground sand, 
cellulose fiber and water. Fiber Cement sheets shall be manufactured from 
asbestos-free materials.  
 
The thickness of the boards shall atleast be 6.35mm and 12.7mm or 
whichever is indicated in the drawing. 
 

Available Base Metal Thickness 0.40 to 0.60 mm 
Length Up to 6.00 m 
Nominal Width 200mm / 110mm 
Effective Coverage 165mm / 110mm 
Application Ceiling, Siding and Fascia 
Paint Type Regular Polyester 
Recommended Fasteners Steel-blind rivets 
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Steel Framing - Steel Studs and Runner: Ga. 25 minimum thickness of 
uncoated metal galvanized C-shaped or as otherwise indicated. 
 
Fasteners - Provide fasteners of type, material size, corrosion resistance, 
holding power and other properties required for fastening furring and 
framing members to substrates indicated. 

 
For trim accessories, provide metal trims accessories of profile and 
materials as shown on the drawings, or as otherwise required by the 
Architect/manufacturer. 

 
Miscelaneous Framing and Supports - Provide steel framing and 
supports for applications indicated. 
 
Fabricate units to sizes, shapes, and profiles indicated and required to 
receive adjacent other construction retained by framing and supports. 
Fabricate from structural steel shapes, plates and steel bars of welded 
construction using mitered joints for field connection. Cut, drill, and tap 
units to receive hardware, hangers, and similar items. 

 
Miscelaneous Materials 
 

a. Provide auxiliary materials for fiber cement board construction, 
which comply with reference standards and the recommendations of 
the manufacturer of the fiber cement board. 

b. Fastening Adhesive for Metal: Special adhesive recommended by 
manufacturer. 

c. Screws: As per recommendation by manufacturer. 
d. Bedding and Topping Cement: As per recommendation by 

manufacturer. 
e. Perforated Paper Reinforcing Tape: As per recommendation by 

manufacturer. 
f. Trim Accessories: Provide galvanized steel edge corner and joint 

trims as shown or otherwise required by the Architect/manufacturer 
as standard details. 

g. Aluminum Fiber Heat Insulation – Provide 50mm thick Aluminum 
Fiber Hear Insulation. 

 
c. Delivery, Handling and Storage 

 
i. Delivery - Deliver materials in original-packages containers or bundles 

bearing brand name and identification of manufacturer or supplier. 
 

ii. Handling - Handle materials to prevent damage to edges, ends and 
surfaces. Do not bend or otherwise damage metal corner boards and trim. 

 
iii. Storage - Store materials inside under cover and keep them dry and 

protected against damage from weather, direct sunlight, surface 
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contamination, corrosion, construction traffic and other causes. Neatly 
stack ceiling materials flat to prevent sagging. 

 
d. Installation 

 
All materials shall be installed in accordance with the detail shown on the drawings 
and shall comply with the manufacturer’s installation instructions. Care shall be 
taken to ensure that all parts of ceiling materials are installed in correct position 
and alignment. Any incorrect installation will be corrected by the contractor at his 
own expense. 

 
 
603   MEASUREMENT 

 
        Measurement for payment will be based on the area per square meters actually 
installed and obtained on the Drawings and/or instructions by the Engineer. 
 
 
604   BASIS_OF_PAYMENT 
        The cost of furnishing, all labor, materials, equipment, tools and other incidentals for 
all ceiling works and all incidental and subsidiary works necessary for the successful 
completion of the works specified on the approved drawing shall be considered included. 
Payment will be made at the contract unit price per square meters. 
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SECTION VII 
 

ROOFING AND TINSMITHRY 
 
 
701   SCOPE 
 
        The work under this Section includes furnishing of all labor, materials, supplies, tools 
and equipment and performing all operations necessary in the installation of a roof, roof 
gutters, ridge roll and other incidental materials necessary to complete the work in strict 
accordance with the Drawings and this Specifications. 
 
702   G.I._SHEETS AND RIBBED_STEEL_SHEETS 
        Galvanized Iron Sheet shall be corrugated or as specified on the drawing plans and 
not less than gauge No. 20 made by a known manufacturer approved by NIA. Long spans 
shall be used whenever possible to minimize overlapping of sheets. 
        Overlapping at 60 cm GA. 24 or better as indicated in the drawings. 
 
        Ribbed steel sheets for roofs shall consist of corrosion resistant steel sheet zinc coated 
and factory painted. The steel shall be chemically cleaned and shall have an over-baked 
primer- coated on both sides, an oven-baked acrylic finish paint on the top side and a gray 
backing coat on the underside. The colour shall be as required by the Engineer.  The steel 
sheets shall be in accordance with the Drawings or similar material approved by Engineer. 
 
        The minimum thickness shall be 0.60 mm (GA. 24) for the sheets and 0.85 mm for 
the total coating thickness or as indicated in the drawings. Self-drilling and thread-cutting 
bolts shall be hardened steel, cadmium plated and shall cover complete with integral pan 
head. Fasteners and accessories shall be approved by NIA.  Ribbed steel sheets shall be 
transported, stored and installed as recommended by the Manufacturer and/or as instructed 
by the Engineer. 
 
 Provide 10mm double bubble, double foil for heat insulation or as indicated in the 
drawing plans. 
 
        Gutters and flashing shall be made of same materials used for ribbed steel sheets. All 
points shall be riveted and welded. 
 
703   DOWNSPOUTS_AND_DRAINS 
 
        Downspouts including fittings shall be 100mm diameter UPVC pipe or as specified 
in the Drawings of standard manufacture approved by NIA. 
 
        Roof drains shall be cast iron dome type with renewable sediment bucket and 
flashing ring integral with the body while the outlet shall range from 70mm to 100mm size 
or as required in the drawings. 
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704   MEASUREMENT 
 
 Measurement for payment of G.I. Sheets and/or Ribbed Steel Sheets, Ridge Roll, 
gutters, downspouts, drains and all other subsidiary works will be based on the actual 
linear meter specified on the drawing of material installed accepted by NIA and/or 
whichever stated in the Bill of Quantities.  
 
705  BASIS OF PAYMENT 
 
  Payment for G.I. sheets and/or Ribbed steel sheet roofing including gutters, 
downspout, catch basin, and all other subsidiary works will be made at the unit price per 
linear meter or whichever stated on the Bill of Quantities which price and payment shall 
constitute full compensation for the supply of all labor, materials, tools, equipment, 
scaffolding and all incidentals and subsidiary works necessary for satisfactory installation 
of materials called-for in these specifications and/or indicated on the approved drawing.  
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   SECTION VIII 
 

MISCELLANEOUS METAL WORKS 
 
 
801     SCOPE 
        The work includes furnishing of all labor, materials, supplies and equipment and 
performing all operations in connection with the fabrication and installation of all 
miscellaneous metal works and mate¬rials shown on the drawings which shall include but 
not limited to the following: 

1. Steel Stairs 
2. Steel Railings 
3. Steel Ramp 
4. Steel Gate 
5. Steel Partition 
6. Embedded metals including plates, anchors, angles, strap anchors, bolts, nuts 

washers, flanges, fittings, bends, tees, cross, elbow and other metals or materials 
which are not paid for under other items in the Bill of Quantities 

         
 All miscellaneous metal works shall be in strict accordance with the Drawings and 
these specifications 
 
 All metalworks treated in this Section shall conform to the following standards or 
their approved equivalent standards: 
 
        ASTM AG      General requirements for delivery of rolled steel plates, shapes, 

sheet piling bars for structural use 
        ASTM A36     Structural Steel 
        AWS D1-1     Structural Welding Code        
        AWS          Code for Arc and Gas Welding in Building Construction 
        ASTM A307    Specification for Low-Carbon Steel Externally and Internally 

Threaded Std. Fasteners 
        ASTM A6 General requirements for delivery of rolled steel plates, shapes, 

sheet piling bars for structural use 
        ASTM A325   High Strength Bolts for Structural Steel Joints including Suitable 

Nuts and Plain Hardened Washers 
        ASTM A108    Cold Finish Carbon Steel Bars and Shafting 
        AISC         Manual of Steel Construction 
        ASTM A123  Zinc (Hot Galvanized) Coatings on products fabricated from rolled, 

pressed and forged steel shapes, plates, bars and strips 
        ASTM A53         Welded and Seamless Steel Pipe 
        ASTM A276       Stainless Steel Bars and Shapes 
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        ASTM A120 Black and Hot-Dipped Zinc-Coated (Galvanized) Welded and 
Seamless Steel Pipe for Ordinary Uses 

        ASTM A153 Galvanized Steel Pipes 
        Metal Grating   Metal Grating Institute,  
        Handbook      Pittsburg, Pa. U.S.A 
        ASTM 120   Black and   Hot-Dipped Zinc-Coated (Galvanized)  Welded and 

Seamless   Steel Pipe for Ordinary Uses 
        AISC             Specification  for  Design,  Fabrication and Erection  of Structural  

Steel  for Buildings 
        ASTM A941     Standard Terminology Relating to Steel, Stainless Steel, Related  
   Alloys, and Ferroalloys 
        ASTM A480M Standard Specification for General Requirements for Flat-Rolled  
   Stainless and Heat-Resisting Steel Plate, Sheet, and Strip 
        ASTM A999M Standard Specification for General Requirements for Alloy and  
   Stainless Steel Pipe   
        ASTM A790M Standard Specification for Seamless and Welded Ferritic/Austenitic 
   Stainless Steel Pipe 
        ASTM B221 Standard Specification for Aluminum and Aluminum-Alloy  
   Extruded Bars, Rods, Wire, Profiles, and Tubes   
 
802   GENERAL 
        (a)  All miscellaneous works shall be of the size and type indicated on the Drawings, 
and if procured, shall be products of reputable nationally known manufacturers, approved 
by the Engineer. 
 
        (b)  All welding works in this section, miscellaneous metal works, shall conform with 
the American Society Specifications. Welding on all exposed surfaces shall be ground 
smooth. Minimum weld length is 50mm. 
 
        (c) All miscellaneous metal works shall be shop painted with one (1) coat of 
approved rust inhibiting paints before delivery. 
 
803   FABRICATION 
        Details of design or fabrication not covered by the drawings or by these specifications 
shall conform to the applicable provisions of the latest "Specifications for the Design, 
Fabrication and Erection of Structural Steel for Buildings" including all supplementary 
provisions of the American Institute of Steel Construction. 
 
        All metal works and materials furnished by the Contractor and all works performed 
will be subject to rigid inspection.  No metalworks or materials shall be delivered to the 
jobsite until inspection at the Contractor's fabricating plant has been made, in accordance 
with the provisions of these specifications. 
 
        Shearing and cutting by torch or electric arc shall be performed carefully, and all 
portions of the work which will be exposed to view after completion shall be finished 
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neatly.  Re- entrant cuts and copes shall be shaped notch-free to a radius of at least 12 
millimeters. 
 
        In bolted connections, all holes shall be cylindrical, unless otherwise shown on the 
drawings, perpendicular to the members, and clean cut and without burned or ragged 
edges.  Holes in materials more than 20 mm thick shall be drilled.  All other holes may be 
punched or drilled to full size.  Unless otherwise shown on the drawings, drilled holes 
shall be 1 mm larger than the nominal diameter of the bolt.  Outside burrs resulting from 
drilling shall be removed with a tool making a 1 mm bevel.  Likewise for punched holes, 
unless otherwise shown on the drawings, the diameter of the punch for punching to full 
size shall also be 1 mm larger than the nominal diameter of the bolt. The diameter of the 
die shall be not more than 1.50 mm larger than the diameter of the punch. 
 
       Welding shall be done by the shielded-arc method except where otherwise specifically 
permitted by the Engineer.  Welding rods shall be furnished by the Contractor and shall be 
of heavily coated type designated for all position welding, and the size, type and 
nomenclature of the rods shall be subject to approval by NIA.  Welds shall be made as 
indicated on the drawings and in accordance with the conventional symbols of the 
American Welding Soceity (AWS).  Welding shall be done in accordance with Sections 3, 
4, 5 and 6 of the AWS's code for Arc Welding and Gas Welding in Building Construction, 
latest revision.  All butt welds shall have complete penetration.  Teeming of multiple layer 
welds will not be permitted. 
 
804   INSTALLATION 
       All metalworks and materials shall be installed in accordance with the details shown 
on the Drawings.  Care shall be taken to ensure that all parts of metalworks are installed in 
correct position and alignment. Metalworks to be embedded in concrete shall be located 
accurately and shall be held in correct position and alignment during placing and setting of 
the concrete. Anchor bolts shall be set and held in position before concrete is placed, 
unless otherwise approved. Where it is impractical to embed anchor bolts or ladder, 
stairways or other comparatively light metal work before the concrete is placed and when 
it is necessary to anchor parts where inserts or anchor bolts have not been provided, holes 
shall be drilled in the concrete and expansion anchors with bolts shall be installed as 
directed. The surfaces of all metalworks to be in contact with or embedded in concrete or 
grouting mortar shall be cleaned. 
       Suitable blackouts shall be constructed in the concrete where required for installation 
of railing posts and other metalworks. After installation of the metalworks, blackouts shall 
be filled with concrete or grout as shown on the drawings. Contractor shall drill or drill 
and tap, as required all holes in metalwork required for installation of the metalwork. 
       Contractor shall drill all holes in concrete required for the installation of expansion 
anchors. Contractor shall slot or cut or split metalwork in the field as required for 
installation. 
 
805   SHOP_DRAWINGS 
        The Contractor shall submit for approval and before fabrication or purchase, shop 
drawings in large scales showing all details of construction, installation operation and 
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locations of the metal windows, doors, roof trusses and purlins and miscellaneous metal 
work. 
 
                                  
806 STEEL STAIRS AND STEEL RAMPS 
 All members shall be in accordance with the above specification to perform all work 
required to properly complete the work shown on the drawings based on the criteria 
setforth in the Building Code. All the details, sizes and dimensions shall be shown on the 
drawings. 
 
807   STEEL GATES 
 Steel Gates including all steel works, accessories and painting shall be furnished 
and installed as indicated in the location shown in the drawings, in accordance with these 
specifications or as directed by the Engineer. All bolts and fasteners must conform to 
ASTM A325 or equivalent and fabricate all steel elements according to approved shop 
drawings instructed by NIA. Doors shall be constructed as specified in the drawings. 
Doors shall be equipped with all necessary hardwares as shown in the drawings or as 
directed by the Engineer. 
 
808   STEEL PARTITION 
 Steel Partition including steel framing, cladding, and all accessories shall be 
constructed and installed as specified in the drawing plans in accordance with the National 
Building Code of the Philippines and these specifications or as instructed by the Engineer. 
Steel partition shall incorporate fire-resistant materials approved by NIA’s requirements 
but not limited to the following: 

a) Steel framing – Gauge thickness shall be in accordance with the partition height 
and weight as specified in the drawings. 

b) Fire-resistant core – Shall be gypsum board, wool panels, or other approved 
materials by NIA or instructed by the Engineer. 

c) Cladding (if any) – Shall be steel sheets, gypsum board, or any other approved 
materials by NIA or instructed by the Engineer that can be added to both sides for 
durability. 

 
809   GALVANIZED STEEL PIPE GUARDRAILS AND HANDRAILS 
        Galvanized steel pipe guardrail and handrail shall be provided at stairs and other 
places shown on the drawings if any.  Sizes and dimensions shall be as shown in detail on 
the drawings. All railings shall be of threaded ends and furnished with complete joint 
fittings. 
        Vertical members for guardrails shall be installed plumbed and horizontal members 
parallel to the surface of anchorage. Vertical members shall be installed in prepared 
sockets, braced in true alignment and secured permanently by either threaded floor flange 
which is anchored to the concrete structure by means of expansion bolts as shown on the 
drawings or by cement grout consisting of 1 part cement and 3 parts sand (by wt.) mixed 
to a consistency as directed by the Engineer. Bolts in bolted connections shall be firmly 
tightened. 
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        Galvanized surfaces that are abraded or damaged during installation shall be wire 
brushed thoroughly removing all loose and cracked coating and then painted with two 
coats of high zinc- dust content paint conforming to the requirements of Federal 
Specification MIL-P-21035 or approved equal. 
 
810   MEASUREMENT 
 Measurement for Miscellaneous Metal Work and its subsidiary works, will be made 
per kilogram and/or per Lot or whichever stated in the Bill of Quantities properly installed 
and accepted in accordance with the Drawing. 
 
811   BASIS OF PAYMENT 
        The cost for furnishing all labor, materials, supplies and equipment including all 
operations performed in connection with the fabrication and installation on particulars 
work items shall be paid in accordance with the Drawing or whichever is stated in the Bill 
of Quantities and this specification or stated in the Bill of Quantities. 
        Payment for other miscellaneous metal works will be made per Lot in the bid price, 
or whichever is specified in the Bill of Quantities including incidental necessary for the 
completion of the work required in the approved Drawing and these Specification. 
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SECTION IX 
 

FLOOR FINISHING WORKS 
 
 
901    SCOPE 
            The work includes furnishing of all labor, equipment, supplies and performing all 
operations necessary for the applications of various finishes and installations of the works, 
complete in strict accordance with the Drawings and Specifications. 
 
 
902   CHECKERED PLATE FLOORING 
 
 Checkered plate shall be provided as indicated in the drawing. It shall be inspected 
and approved by the NIA before it is installed. The thickness of the Checkered Plate shall 
be 6.5mm or whichever is indicated in the plans.  
 
The checkered plate shall have the properties of the following: 
 

1. Uniform texture and quality; 
2. Incredible weldability and workability; 
3. Light weight; 
4. Superior impact and load resistance; 
5. Notable abrasion resistance; 
6. Anti-skid property; and 
7. Minimum maintenance 

 
 The plate flooring shall be installed in accordance with the drawings and this section 
of the technical specification. Care shall be taken to ensure that all parts of checkered plate 
footing are installed in correct position and alignment. Any incorrect installation will be 
corrected by the contractor at his own expense. 
 
903   NON-SKID PAVER WAFFLE 
 

a.) General 
 
All work shall be performed in accordance with the best practices and specifications. 

Ensure subgrade is properly compacted to meet design specifications indicated in the 
drawings. This involves removing any existing vegetation and leveling the area. Install edge 
restraints to prevent lateral movement and start from straight edge during laying of paver. 
Once laid, apply jointing material like sand or gravel, following the manufacturer’s 
recommendations. Then compact the entire paved area again.  
 
 Anti-skid pavers shall be able to facilitate travel on slippery slopes and must be laid 
on concrete. The non-skid pavers shall touch almost the complete surface of the shoe while 
the height of the knobs or buttons is only 4 mm or as indicated on the drawing plans.  
 

Non-skid paver waffle type shall pass NIA’s minimum requirements but not limited 
to the following: 
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i. Anti-slip – gritted surface tested in accordance with B S7976-2. It provides an 

exceptional level of slip resistance in all directions. Lifespan guaranteed for 10 years 
subject to standard use applications. 

ii. Fire Resistant – meets Class A2-S1 in accordance with EN ISO 9239-1. 
iii. Lightweight – shall be convenient, fast, and safe installation material, reducing the 

risk of manual handling injuries, and easily cut on-site without the need for hot 
works permits. 

iv. Non-Conductive – shall be supplied with a carbon finish to provide static discharge 
characteristics needed in electro-static sensitive environments. 

 
b.) Quality Assurance 

 
The installer shall have a minimum of three (3) years proven specialized construction 

experience with this product and be capable of estimating & building from blueprint plans 
and details, in addition to proper material handling. All Work must comply with local, 
state/provincial licensing and bonding requirements. 
 
 In case there are failures in the materials or workmanship, the Contractor shall 
replace and install new one without any additional cost to NIA. 
  
904   CONCRETE PAVER 
 

a.) General  
 
 Furnish materials, labor, transportation, services, and equipment necessary to furnish 
and install Architectural Concrete Pavers as indicated on drawings and as specified herein. 
It is recommended to install edging around the perimeter to confine the pavers. Laying 
pavers shall begin at a straight edge and gently set the pavers on the sand bed without 
hammering or pressing. Regularly check for level and compact pavers with a plate 
compactor using geotextile fabric pad to prevent chipping. 
 
 Material shall pass NIA’s minimum performance requirements and as specified on 
the drawings or directed by the Engineer. 
 

1. Compressive Strength: At the time of delivery, the average compressive strength 
shall not be less than 8,000psi with no individual unit less than 7,000psi (48,000kPa) 
per ASTM C-140. 

2. Water Absorption: Shall not be greater than 6% per ASTM C-936. 
3. Flexural Strength: Shall not be less than 800psi (5,500kPa) per ASTM C-293. 
4. Freeze/Thaw: Durability of the paver shall meet the freeze/thaw tests per Section 8 

of ASTM C-67 and shall have no breakage and not greater than 1 % loss in dry 
weight of any individual unit when subject to 50 cycles of freeze/ thaw. 

5. Static Coefficient of Friction: ASTM C-1028 conditionally slip resistant (Wet: 0.50 
- 0.60 and Dry: 0.60 - 0.70) 

6. Sizing Dimensions: Shall not differ by more than 1/16 inch (1.6 mm) in width, 
height, length or thickness. Unit shall conform to a true plane and not differ by more 
than 1/16 inch (1.6 mm) in either concave and/or convex warpage. 
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b.) Quality Assurance 

The installer shall have a minimum of three (3) years proven specialized construction 
experience with this product and be capable of estimating & building from blueprint plans 
and details, in addition to proper material handling. All Work must comply with local, 
state/provincial licensing and bonding requirements. 

c.) Delivery, Storage, and Handling 

Protect Concrete Pavers during shipment, storage and construction against damage. 
Store a minimum of 4 inches off the ground on pallets in a dry location and cover with 
polyethylene to protect from contact with materials which would cause staining or 
discoloration. 

d.) Project Conditions 

Maintain environmental conditions (temperature, humidity, and ventilation) within 
limits recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 

905    METHOD_OF_MEASUREMENT 
          Measurement for payment of floor finishing works shall be based on the area of 
finished surface actually completed in accordance with the drawings and/or directed by the 
Architect/Project Engineer of NIA.  

906    BASIS OF PAYMENT 
          Payment for floor finishing works will be made at the contract unit price per square 
meters, Lump Sum price or whichever is stated in the Bill of Quantities which price and 
payment shall constitute full compensation for furnishing all labor, equipment, supplies, 
scaffolding and all operations performed necessary to complete the installation works 
prescribed under this Section. 
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SECTION X 
 

PLUMBING 
 

1001    SCOPE 
          The work under this section includes furnishing of all labor, plant, equipment, 
supplies, materials and plumbing fixtures and performing all operations in connection with 
the complete installation of all plumbing fixtures, in accordance with the drawings and 
these specifications or as maybe directed by the NIA. 
 
1002    GENERAL 
          All plumbing materials, equipment and installations indicated in the drawing plans 
shall comply with the National Plumbing Code of the Philippines or as maybe modified in 
this Specifications. 
 
1003    MATERIALS 
          All cast pipes and fittings shall be of standard Service Weight Class, conforming to 
U.S. Federal Standard Specifications. Undersize local standard pipes and fittings will not 
be accepted. 
          All G.I./PVC pipes as indicated on the drawings for water supply shall be of 
standard Service Weight Class, conforming to Philippine Bureau of Standard 
Specifications. Undersized local standard pipes and fittings will not be accepted. 
 All G.I./PVC pipes as indicated on the drawings for water supply shall be of 
standard Service Weight Class, conforming to Philippine Bureau of Standard 
Specifications. Undersized local standard pipes and fittings will not be accepted. 
 
1004    OPENING 
          "Roughing in" for pipes and fixtures shall be carried along with the building 
construction. Openings at correct location and proper size for the pipes shall be left in the 
walls and floors. The Contractor shall do any additional cutting needed in case of error or 
omission and shall replace properly any concrete work or flash around pipes as maybe 
required. 
  
1005    INSTALLATION_AND_CONNECTIONS 
          a). Plumbing pipes such as UPVC water supply, waste, soil and vent pipes, shall be 
embedded in masonry and concrete walls whenever possible or as directed by the 
Engineer. 
          b).  Joints between cast iron soil pipes shall be made by means of tightly packed 
oakum and soft pig lead. Epoxy composition "Cardi-Bond No. 8" or approved equal may 
be used in lieu of pig lead.  
          c).  Water supply pipes leading to all plumbing fixtures within the building shall be 
1/2" (12.5mm) dia. and connected to 1" (25mm) dia. G.I. entrance pipe and/or specified in 
the approved plan. The water supply pipe must be properly placed and installed as directed 
by the Engineer-in-charge. A gate valve must also be provided in a place to be assigned by 
the Engineer. 
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          d). Water source from (MWSS) Line Source will be connected to water supply pipes 
leading to the building in accordance with the approved drawing plans. 
  e). Water closet shall be connected to soil pipe by means of flange plate and 
asbestos packing to secure gas and water tight joint without the use of rubber, putty or 
cement. 
  f).  The main cast iron soil pipes connecting the toilet fixtures shall be extended in 
accordance with the drawings or as directed by the Engineer. 
  g).  Concrete drain pipes connected to catch basins shall be carried out in 
accordance with the drawings. 
 
 h.)   Coordinate with the General Services Division for the water source and 
sewerage system. 
 
1006    PLUMBING_FIXTURES AND ACCESSORIES 
          All plumbing fixtures indicated on the drawing plans shall be "Philippine Standard" 
brand or approved equal. Colors shall conform to the final color scheme as specified in the 
drawings or as directed by the Architect/Engineer. The contractor shall seek approval for 
all fixtures to be used before furnishing to the site. The following are the different types of 
plumbing fixtures to be used but not limited to the following: 
          a). Water_Closet - Water closet shall be vitreous china syphonic closet type or 
equivalent. Each water closet shall be complete with pipe, flush valve, high standard brass 
fittings, P-trap, hinged back seat in plastic with cover. 
          b). Urinals - Urinals shall be vitreous china stall type wall hung wash-out urinal 
with high standard brass fittings and strainers and manual flush valve. 
          c). Lavatory - Lavatory shall be wall-hang and made with stainless steel or 
enameled cast iron. Countertop material shall be durable and waterproof. Faucet type shall 
be single-handle or widespread faucet with lever handles.     
          e). Floor drains - Floor drains shall be round top cast iron or PVC with flashing 
ring, trap and adjustable chrome plated bronze round strainer. The outlet shall range from 
50 to 100 mm or as required in the drawing plans. 
 The Contractor shall submit to NIA the manufacturer’s product data and brochures, 
for each plumbing fixtures required as per manufacturer’s sampling size, and sample 
accessories for approval.  
 
1007   PROTECTION OF FIXTURES, MATERIALS AND EQUIPMENT 
          Pipe openings shall be closed with caps and plugs during installation. Fixtures and 
equipment shall be tightly covered and protected against dirt, water and chemical or 
mechanical injury. Upon completion of all works, the fixtures, materials and equipment 
shall be thoroughly cleaned, adjusted and operated. 
 
1008    BASIS_OF_PAYMENT 
          The cost of furnishing all labor, plant, equipment, materials and plumbing fixtures 
including all works and operation in connection with the installation of all plumbing 
fixtures functioning, complete in accordance with applicable approved Drawings and these 
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specifications shall be paid in the unit per Lot bid price, or whichever is stated in the Bill 
of Quantities. 
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SECTION XI 

DEMOLITION AND RECOVERY OF EXISTING STRUCTURES 

 

1101 SCOPE 

The work under this Section shall include demolition of concrete pavement 
parking, recovery of roofing of existing covered parking area, removal, and disposal 
excluding the entire roofing materials which shall be recovered in a manner approved by 
NIA, all in accordance with the drawing plans and this Specification. All other 
objectionable materials shall be disposed of as strictly ordered by NIA.  

1102 METHOD OF CONSTRUCTION  

 Contractor shall perform his demolition operation that shall conform to the lines 
and grades as shown on the drawing plans or as instructed by the Engineer. In cases of 
modification or renovation of an existing concrete structure may be required, the 
Contractor shall perform his chipping or demolition operation in such a manner as to avoid 
over demolition or damage of the entire structure. Over chipping/demolition or entirely 
damage structures shall be restored at the expense of the contractor without any additional 
cost to NIA in a manner satisfactory to NIA.  

 The recovery of the existing roof and all its materials shall be carried out in such a 
manner that the materials can be reused as roofing for another structure. The contractor 
shall perform the recovery while avoiding any damage to the structure and materials. If the 
contractor damages the roofing materials and they are deemed unusable by NIA, the 
contractor shall replace the damaged materials at his expense without any additional cost 
to NIA. The Contractor shall coordinate with the General Services Division (GSD) for the 
storage area of the recovered structure. 

 Concrete cutting shall also be conducted on the designated areas specified on the 
drawing plans. Desired depth of the cut shall be based shall be on the concrete thickness 
and removal as indicated on the drawing plans. Required clearance around the cutting area 
for safe operation and equipment shall be followed if indicated on the drawings.  

 Restoration of works shall adhere to local building codes and environmental 
regulations. Compatible materials that match the original structure in durability and 
structural integrity shall be utilized to also enhance safety.  

1103 METHOD OF MEASUREMENT 

 Concrete demolition and recovery of roofing of the existing covered parking area 
will be measured per Lot basis in its original position before demolition. Concrete cutting 
will be measured per linear meters while restoration works will be measured per cubic 
meters. Measurement will be made only to acceptably demolished structures with all 
materials disposed off to designated disposal areas and the recovered structure is at the 
designated storage area. No material demolished by Contractor beyond the lines and 
grades indicated on the Drawing Plans or as directed by the Project Engineer will be 
included for measurement unless additional demolition has been previously authorized by 
the Project Engineer in legal writing.  
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1104 BASIS OF PAYMENT   

Concrete demolition and recovery of existing structures measured as provided 
above shall be paid per Lot including disposal. While concrete cutting and restoration shall 
be paid per linear meters and cubic meters, respectively. Payment shall constitute full 
compensation for furnishing labor, tools and equipment, and other incidentals or 
subsidiary works necessary for the successful completion of the work described under this 
Section.  
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SECTION XII 
 

STRUCTURAL STEEL 
 
 

1201 DESCRIPTION 
 
 Structural steel as herein specified shall include furnishing of materials, handling, 
storage, and installation. Structural steel shall conform to details shown in the drawings or 
approved plans. The term “steel” shall include all materials defined as structural steel works in 
Section 2 of American Institute of Steel Construction (AISC) “Code of Standard Practice for 
Steel Buildings and Bridges”. 
 
 Construction of all Steel Roof Framing Works shall be in accordance with the plans 
and under these specifications. 
 
1202 METHOD OF CONSTRUCTION 
 

(a) Erecting Structural Steel  
  
 Erection of structural steel will be by bolting, and arc welding, or by a 
combination of these, as shown on the Drawings or described in these Specifications 
and Contractor shall be prepared to perform both classes of work. Only qualified 
operators shall be employed to perform the welding, and each such welding operator 
shall submit satisfactory evidences of his ability before being allowed to perform the 
work or be tested and approved by the Engineer. 
 
i. Assembling 

 
All parts shall be accurately assembled and erected as shown on the Drawings 
or as directed by the Engineer and all match marks of the fabricator shall be 
carefully followed. Members shall not be overstressed during the process of 
erection and hammering that will injure or distort the members will not be 
permitted. Bearing surfaces and surfaces to be in permanent contact shall be 
cleaned before the members are assembled or erected. In bolted connections, 
the bolts shall be drawn tight, and where directed the threads shall be burred so 
that the nuts cannot become loosened. The diameter of the fitting up bolts shall 
be the same as the nominal diameter of the filed bolts. Erection bolts shall be 
furnished by Contractor. Correction of minor misfits and a reasonable amount 
of reaming shall be considered a legitimate part of erection. Any holes more 
than 3 mm off concentricity after the connection is temporarily assembled shall 
be considered misfits and shall be reported immediately to the Engineer, and 
their approval of the method of correction shall be obtained. Cutting of members 
with a cutting torch will not be permitted, unless approved by the Project 
Engineer. 
 

ii. Welding 
 
All welding shall be done by the electric arc method using which excludes the 
atmosphere from the molten metal. Welding rods shall be of the heavily coated 
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type designed for all position welding, and the size, type, and manufacture of 
the rods shall be subject to the approval of the Engineer. Welds shall be made 
as a process specified on the Drawings. Welding shall be done in accordance 
with Section 3, 4,5, and 6 of the American Welding Society's "Code for Arc and 
Gas Welding in Building Construction". All butt welds shall have complete 
penetration Peening of multiple layer welds will not be required. Stud anchors 
and Stud bolts shall be end-welded with automatic end-welding guns. 
 

iii. Installation 
 
a. General 

 
Care shall be taken to ensure that all parts are installed in correct position 
and alignment. Metalwork to be embedded in concrete shall be located 
accurately and shall be held in correct position and alignment during placing 
and setting of the concrete. Anchor bolts shall be set and held in position 
before concrete is placed, unless otherwise approved. Where it is 
impracticable to embed anchor bolts or anchors for the installation of 
ladders, stairways, or other comparatively light metalwork before the 
concrete is placed and when it is necessary to anchor parts where inserts or 
anchor bolts have not been provided, holes shall be drilled in the concrete 
and expansion anchors with bolts shall be installed as directed. The surfaces 
of all metal work to be in contact with or embedded in concrete or grouting 
mortar shall be cleaned. 
 
Bases or supports and base plates shall be leveled and aligned carefully, 
adjusted to correct alignment and grade with steel shims as necessary, and 
rigidly secured in place. Unless otherwise shown on the Drawings or 
required by those Specifications, all steel shims be left in place. 

 
Where shown on the Drawing plans, or required by these Specifications, all 
spaces under the equipment, bases, or supports shall be filled completely as 
required with dry pack concrete in accordance with Section V, Concrete. 
 
Suitable blackouts shall be constructed in the concrete where required for 
installation of railing posts and other metalwork. After Installation of the 
metalwork, blackouts shall be filled with concrete or grout as shown on the 
Drawings. Contractor shall drill, or drill tap, as required, all holes in 
metalwork required for installation of metalwork. 
 
Contractor shall drill all holes in concrete required for installation of 
expansion anchor. Contractor shall slot or cut or split metalwork in the field 
as required for installation. 
 

1203 DELIVERY, STORAGE AND HANDLING 
 

a. Comply with the requirements of the general conditions and of ASTM A6. Store 
materials to permit easy access for inspection and identification. 

 
i. Keep steel members off the ground, using pallets, platforms or other supports. 
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ii. Protect steel members and packaged materials from erosion and deterioration. 
 

b. Do not store materials on the structure in a manner that might cause distortion or 
damage to the members of the supporting structures. Repair or replace damaged 
materials or structures at no additional expense to owner. 

c. Columns, beams, girders and other members, which are to receive sprayed-on 
fireproofing, shall be free of loose rust, heavy mill scale, oil, dirt or other foreign 
substances prior to application of fireproofing materials. 

d. All fasteners shall be stored and protected in accordance with the current requirements 
of the “Specification for Structural Joints using ASTM A325 or A490 Bolts.” 

 
 
1204 MEASUREMENT AND PAYMENT 
 
 Measurement for payment for furnishing and installing structural will be made on basis 
of weight in kilogram of the materials actually furnished, installed and accepted. 
 
1205 BASIS OF PAYMENT 
 
 The measured and determined weight covered by structural steel as herein given shall 
be paid for at the contract unit price per kilograms/ the price for payment shall constitute full 
compensation for furnishing, storage, and installation. 
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SECTION XIII 
 

CARPENTRY AND JOINERY WORKS 
 
 
1301   SCOPE 
 The work to be done under this Section includes furnishing of all labor, materials, 
equipment, tools and other incidentals for all carpentry and joinery works, complete as 
shown on the Drawings or as directed by the Engineers. 
 
1302   METHOD_OF_CONSTRUCTION 

a) General -  All carpentry and joinery works  shall be performed and completed in a 
workmanlike manner, in accordance with generally accepted modern practice in 
carpentry, notwithstanding any omission from these specifications or drawings.  
 
All lumber shall be surfaces four sides. Exterior and interior finishes shall be dressed 
and smooth. Finishing woodworks shall be hand-smoothed and sanded at the site as 
necessary to produce the proper finish. All dents on surfaces and counter sunk nails 
or screws shall be filled with acceptable wood filler before sanding of surfaces.  
 
When practicable, millwork shall be fabricated in the shop, dowels, mortised and 
sanded to a smooth surface, and delivered to the Site, ready to be secured in place. 
Shop drawings showing all essential dimensions and details of construction for 
millwork shall be secured before actual construction and submitted to the Project 
Engineer for approval.  
 
All cuttings, framings and fittings necessary for the accomodation of other works 
shall be provided. 

 
b) Fastenings - Fastenings shall be common nails, glued as specified, flat-head wood 

screws (FHWS), round-head wood screws (RHWS), bolts or lag screws where 
specified or called for.  
 
Fastenings shall be concealed as much as possible; where not possible, locate them 
in inconspicous places. Where nailing is permitted through wood work smooth 
finished face, nail heads shall be concealed. Putty for exposed wood work shall be 
of the color to match the wood finish. Glue shall be an approved phenol- remocinol 
base. 

 
c) Protection_and_Storage - Lumber and woodwork shall be protected and kept 

under cover both in transit and at the jobsite and shall be carefully piled off the 
ground and be ensured of proper drainage, ventillation and protection from the 
washer.  
 
Surface of wood framework and other lumber coming in contact with or embbeded 
in concrete shall be painted with two (2) coats of hot applied asphalt. 
 
The Contractor shall protect all finished woodwork and millwork from injury after 
it has been set in place until the completion and final acceptance of work. 
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1303   MATERIALS 
 The Contractor  shall guarantee  the quality  of materials he will furnish and shall 
replace at his own expense materials found defective by the Engineer. 
 
         Lumber shall be of approved quality and shall be of selected grade available of their 
respective kinds, required for the various parts of the work, well seasoned, thoroughly dry 
and free from loose or unsound knots, sap, shakes or other imperfections impairing its 
strength, durability or appearance. Unless otherwise indicated on the Drawings. 
 
 The Contractor shall use materials of best quality manufactured locally in 
accordance with the thickness as indicated in the plans. The surface shall be painted or 
laminated or as shown in the drawings or as prescribed by the engineer.  
 
 
1304   CABINETS 
 Cabinets shall be done by the Contractor complete, ready for use and of the materials 
specified or indicated on the applicable Drawings; and that all those wood work shall be 
provided and fitted with all necessary hardwares and complete accessories. Counters and 
cabinets shall be fitted neatly with high degree of craftmanship, installed in a rigid and 
substantial manner and scribed to adjoining surfaces and suitable to the service required. 
 
1305   INSTALLATION 
 All materials shall be installed in accordance with the detail shown on the drawings 
and shall comply with the Wooden Cabinet installation instructions. Care shall be taken to 
ensure that all materials and furnitures are installed in correct position and alignment. Any 
incorrect installation will be corrected by the contractor at his own expense. 
 
1306   MEASUREMENT 
  
 Measurement for payment of Cabinets and will be on a lot basis obtained on the 
Drawings and/or instructions by the Engineer. 
 
 Hardwares provided for in various component of the carpentry and joinery works is 
considered subsidiary works under this section and therefore, considered included in the 
various items of work where it was actually used and installed. 
 
1307   BASIS_OF_PAYMENT 
 Payments will be made at the contract unit price per lot, the cost of furnishing, all 
labor, materials, equipment, tools and other incidentals for all carpentry and joinery works 
and all incidental and subsidiary works necessary for the successful completion of the works 
specified on the approved drawing shall be considered included in the works. 
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SECTION XIV 
 

PAINTING WORKS 
 

1401    SCOPE 
 
           The work includes furnishing all labor, materials, supplies, equipment, scaffoldings 
and performing all operations necessary to complete all painting of walls and furnitures 
including the repainting works of doors as specified in the plans or as directed by the 
engineer in strict accordance with these specifications and the applicable drawings. 
 
1402    GENERAL 
 
 Color shall be in accordance with the color schemes specified on the plans or as 
directed by NIA. Exact tones of color selected shall be in accordance with the samples 
applied on the work and shall be approved by the NIA before final application. 
 
 Prior the procurement of the paint and necessary materials to complete the works, 
the Contractor shall provide sample paint for swatching and approval of NIA. 
 
1403    MATERIALS 
 
          a). All paint materials and varnish  shall meet the requirements of the standard 
Specifications of the Standardization Committee on Supplies, and as approved for 
Government use by the Institute of Science and Technology, Manila, Philippines. 
 
          b).  All paint shall be delivered at the job site in their original containers, with labels 
intact and seals unbroken. All paints shall be of the brand specified. Manufacturer`s 
certificate of origin, quality and quantity purchased shall be submitted to the Engineer for 
inspection and approval before using any of the paint and varnish materials herein specified. 
 
          c). All tinting colors and thinning materials must be of the same brand with painting 
material 
 
          d). With the exception  of ready mixed materials in original containers, all mixing 
shall be done at the job site. 
 
          e).  When no specific manufacturers of paints, spray paints, varnishes, enamels, stains, 
etc., are specified, such materials shall be the product of an approved and reputable 
manufacturers and shall be their highest grade of each type of material. 
 
1404    PREPARATION_OF_SURFACES 
 
          a). Surfaces to be painted or varnished shall be clean, dry, smooth and free from dust, 
rust, grease, oil, scale and other contaminants. All nail holes and cracks shall be puttied, 
caulked or grouted and throughly sand papered before any paint or varnished is applied. 
 
          b). Metal works shall  be kept clean and free from corrosion following installation. 
Abraded surfaces shall be retouched prior to finish painting, using the same type of paint as 
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prime coat. Galvanized metals shall be weathered or pickled in accordance with the printed 
instructions of the manufacturer of the approved metal primers. 
 
 c). Mask areas not to be sprayed to protect from overspray before spray painting,. 
 
1405    WORKMANSHIP 
 
           a).  All works shall be done in workmanlike manner by skilled painters and 
varnishers. All paints shall be evenly applied free from bags, runs, crawls, and other defects. 
No oil painting shall be done in damp and rainy weather. 
 
          b).  Paint shall be throughly stirred so as to keep the pigment evenly in suspension 
when paint is being applied. 
 
          c). All coats shall be throughly dry  before the succeding coat is applied. Allow at 
least twenty four (24) hours or more between coat. For exterior painting, if it rains allow 
one (1) week drying time before applying the succeeding coat. 
 
  d). For spray painting of metal surfaces, use back and forth motion in applying thin 
coatings keeping the can in a level line with the surface. Do not apply with continuous spray. 
Apply 3-4 thin coats or as directed by the engineer rather than one heavy coat. The drying 
time of each coat must be in accordance with the paint manufacturer’s standards. 
 
1406    APPLICATION 
 
          All surfaces which are required by the finish schedule or Specifications to be painted, 
or otherwise finished, shall be given coats of paint or varnished as specified in the approved 
plans. Individual directions printed on the label of the approved paint and varnished shall 
be strickly followed. Paint thinner or linseed oil of the same brand of paint to be tinned shall 
be used. 
 
1407    CLEANING-UP 
 
           Upon completion of the work, paints and other stains shall be cleaned from all 
surfaces on which the materials were not intended for application. All damaged places shall 
be retouched and the job shall be presented in A-1 condition. 
 
1408    MEASUREMENT_AND_PAYMENT     
 
           Measurement for payment shall be based on the area where the work is actually 
performed and accepted. 
 
           Payment shall be made in square meter, lot or whichever as indicated in the Bill of 
Quantities for painting works which price shall include full compensation for furnishing all 
labor, materials, supplies, equipment, scaffoldings and all operations performed necessary 
to complete the work in accordance with this section. 



Modular Worktable, Furnitures and Fixtures 
 

TS-XV-1 
 

SECTION XV 
 

MODULAR WORKTABLE, FURNITURES AND FIXTURES 
 
 
1501   SCOPE 
 The work includes the supply, delivery and installation of materials for modular 
worktable and chairs, and other furniture and fixtures as mentioned in the technical 
specifications and approved layout plan. 
 
1502   REQUIREMENTS 
 Prior to the procurement, the Contractor shall submit the proposed 
supplier/manufacturer’s profile, duly accomplished and certified comparative specification 
table (attached as “Annex A” of this section), installers. Then, the contractor shall provide and 
install a mock unit assembly to be installed for NIA’s evaluation, inspection and approval.  
 
 The supplier/manufacturer must be in the industry for atleast Five (5) years and the 
proposed brand/make to be used must have been in the Philippine market within the last ten 
(10) years prior to the NTP. 
 
 The Contractor and the Supplier of the Modular Workstation and Partitions, jointly, 
shall issue to NIA a Warranty Certificate of 3 years from the date of acceptance. The Contractor 
and the Supplier will be jointly and severally liable in the event that any defective 
workmanship, materials inferior quality was detected/occur either during the installation or 
during the warranty period. Both parties are not relieved in their responsibility after acceptance 
by NIA, hence, they will replace the defective Modular Workstation with no cost to NIA. The 
Contractor will be solely responsible for the replacement or repair in case the supplier is already 
non-existent by the time the defect was traced within the warranty period. 
 
1503   MATERIALS, STANDARDS AND MISCELLANEOUS PROVISIONS 
 All materials shall be brand new and best of quality. The number of quantity for each 
materials are as specified in the drawings and the attached specification table (Annex A). 
Colors shall conform to the final color scheme as specified in the drawings.  
 The contractor/supplier shall be responsible for the delivery of all materials, tools 
and/or equipment to the correct workstation. It is understood that all the materials used shall 
be durable and brand new. All work for any installation shall be executed according to the 
approved layout plans. The quality of material or workmanship that is not to the satisfaction of 
the procuring entity and/or its duly authorized representative shall be rectified at the cost of the 
contractor/supplier. All rejected materials, tools, and/or equipment shall be removed from site 
and replaced at the cost of the contractor/supplier. 
 All work activities under this section shall conform to the National Irrigation 
Administration (NIA) House Rules and or National Building Code, and other applicable 
installation standards. Any additional work necessary for the completion of the project shall be 
undertaken by the contractor/supplier without any additional cost to NIA. 
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 The Contractor Supplier shall also maintain cleanliness of the areas, such that 
scraps/parts and other materials in work areas and/or the materials that are no longer needed 
therein be immediately removed from the workplace. 
 
1504    METHOD OF PAYMENT 
         Measurement for payment for supply, delivery and installation of Modular Worktable 
and chairs and furniture and fixtures with all components, instruments and accessories shall be 
made per set or lot or as stated in the Bill of Quantities of Modular Workstation actually 
installed and accepted in accordance with the manufacturer’s standard or per approved 
drawings.  
 
1505   BASIS OF PAYMENT 
 The contract price shall be in per set or lot as called for in the Bill of Quantities which 
price and payment shall constitute full compensation for supply, delivery, installation, 
furnishing all labor, equipment, supplies and all operations performed necessary to complete 
the installation works prescribed under this Section. 
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SECTION XVI 
 

PRE-FABRICATED CONTAINER STORAGE 
 
 

1601  SCOPE  
 
 The work under this section shall include the supply, delivery and installation of the 
Pre-Fab Container Storage with all components, equipment and accessories for efficient 
operation without any trouble as indicated on the approved Drawing Plans. 
 
1602 REQUIREMENT 
 
 Prior to the procurement of the pre-fabricated container storage, the Contractor shall 
submit the proposed manufacturer’s profile, source of materials and specifications for NIA’s 
evaluation and approval submission of documents shall allow reasonable time for evaluation 
without any disruption of the construction schedule.  
 
 Upon the delivery of the pre-fabricated container storage, a delivery receipt shall be 
submitted to NIA and NIA shall conduct final inspection based on the approved drawings and 
this specification. After the inspection, NIA shall issue a delivery inspection and acceptance of 
the completed delivery of the container van.  
 
 The Contractor shall issue to NIA a Warranty Certificate for 10 years on the pre-
fabricated container storage. The Contractor shall be liable in the event that any defective 
workmanship, materials inferior quality was detected/occur either during the installation or 
during the warranty period. The Contractor is not relieved in his responsibility after the 
acceptance by NIA of the container van/storage, hence, the contractor will replace the defective 
container van at their own expense without any additional cost to NIA. 
 
1603 MATERIALS 
 

All shipping containers must conform to ISO 668:2020, Series 1 freight containers — 
Classification, dimensions and ratings. This standard establishes a classification of series 1 
freight containers based on external dimensions, and specifies the associated ratings and, where 
appropriate, the minimum internal and door opening dimensions for certain types of containers. 

 
All materials shall be brand-new. The Pre-fabricated container storage shall pass the 

NIA’s minimum requirements and anything indicated on the drawing plans but not limited to 
the following: 
 

a) Brand New; 
b) No Modification; 
c) Durable and weather proof; 
d) Dimensions:  

Outside Length: 12.2m (40') 
Outside Height: 2.6m (8’ 6”) 
Outside Width: 2.44m (8’) 

Internal Length: 12.04m (39’ 6”) 
Internal Height: 2.39m (7’ 10”) 
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Internal Width: 2.35m (7’ 8”) 
Door Width: 2.34m (7’ 8”) 
Door Height: 2.28m (7’ 5”) 

 
e) General Specifications 

Cubic Capacity: 67.6 cubic meters (2,386 cubic feet) 
Max gross weight: 30,480 kg 

Tare Weight: 3,720 kg 
Structure: Steel doors, sides, frame, and understructure, 

with a marine ply floor 
 
 Furnishing, labor, and installation of the pre-fabricated container storage shall be in 
accordance with the drawing plans and this specification or as instructed by the Engineer. 
 
Typical Storage A & B 
 
Specification 
Size: 2593mmH X 2400mmW X 5950mmL 
Live Load: 150kg/sq.m 
Stacking: Up to 3 floors 
Grade: 7 (Typhoon & Earthquake) 
Fire Rating: A2 Fire rating 
Steel Frame: Galvanized w/ two coatings (white) 
 
Finishes 
Walls: White Corrugated Wall Panel w/ fire retardant insulation 
Ceiling: PVC White ceiling w/ double sided insulation  
Floor: 18mm-20mm thk. Concrete board flooring 
 
Doors 
Single Panel Security Steel Door w/ lockset & Doorknob 
 
Windows  
2-sets sliding window 
 
Lighting 
2-sets LED panel 
 
Electrical 
Hidden electrical wires 2-gang outlets 
2-wall mounted exhaust fan w/ shutter/louver 
1 switch & 1 breaker 
 
Typical Storage C 
 
Specification 
Size: 2593mmH X 2400mmW X 5950mmL 
Live Load: 150kg/sq.m 
Stacking: Up to 3 floors 
Grade: 7 (Typhoon & Earthquake) 
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Fire Rating: A2 Fire rating 
Steel Frame: Galvanized w/ two coatings (white) 
 
Finishes 
Walls: White Corrugated Wall Panel w/ fire retardant insulation 
Ceiling: PVC White ceiling w/ double sided insulation  
Floor: 18mm-20mm thk. Concrete board flooring 
 
Doors 
Single Panel Security Steel Door w/ lockset & Doorknob 
 
Windows  
2-sets awning window 
 
Lighting 
2-sets LED panel 
 
Electrical 
Hidden electrical wires 2-gang outlets 
2-wall mounted exhaust fan w/ shutter/louver 
1 switch & 1 breaker 
 
Typical Dormitory 
 
Specification 
Size: 2950mmH X 3000mmW X 5950mmL 
Live Load: 150kg/sq.m 
Stacking: Up to 3 floors 
Grade: 7 (Typhoon & Earthquake) 
Fire Rating: A2 Fire rating 
Steel Frame: Galvanized w/ two coatings (white) 
 
Finishes 
Walls: White Corrugated Wall Panel w/ fire retardant insulation 
Ceiling: PVC White ceiling w/ double sided insulation  
Floor: 18mm-20mm thk. Concrete board flooring with 3mmTHK. 300mmx300mm vinyl tile 
(white sand) 
 
Doors 
Single Panel Security Steel Door w/ lockset & Doorknob 
 
Windows  
1-set sliding window & 1-set awning window 
 
Lighting 
2-sets LED panel 
 
Electrical 
Hidden electrical wires: 2-gang outlets, 1-AC outlet 
1-wall mounted exhaust fan w/ shutter/louver 
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2 switches & 1 breaker 
 
Furniture 
Double-deck steel frame (Heavy Duty) Single with 150mm (6”) foam mattress 
 
Additional 
Toilet & Bath: 1-water closet, 1-wall hang lavatory & 1-shower with 50mm x 50mm shower 
zocallo) 
 
 
1604 INSTALLATION 
 

All materials specified on the drawing plans such as doors, windows, walls, lighting, 
hidden electrical wires, insulation (fire retardant and double sided), concrete board flooring, 
furniture and other additional indicated on the drawing plans shall be installed in accordance 
with the details shown on the drawing plans. Care shall be taken to ensure that all pre-fabricated 
container storage is installed in correct position and alignment. Any incorrect installation will 
be corrected by the contractor at his own expense and no additional cost for NIA. 

 
The Contractor shall check with local authorities any permits required for placing the 

container storage on the area. The contractor shall also ensure the transport of the container 
storage. 
 
1605    METHOD_OF_MEASUREMENT 

          Measurement for payment of the pre-fabricated container storage shall be based on the 
number of units delivered, accepted and installed in accordance with the drawings and/or 
directed by the Architect/Project Engineer.  

1606    PAYMENT 

          Payment for pre-fabricated container storage will be made at the contract unit price per 
piece/set or whichever is stated in the Bill of Quantities which price and payment shall 
constitute full compensation for furnishing all labor, equipment, supplies, scaffolding and all 
operations performed necessary to complete the installation works prescribed under this 
Section. 
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SECTION XVII 

SUPPLY, DELIVERY, AND INSTALLATION OF AIR CONDITIONING UNITS 

1701    SCOPE 

The work under this section includes furnishing of all requirements for the supply, 
delivery, installation, and testing and commissioning of air conditioning units. The work 
shall include all necessary materials, labor, equipment, and services required to complete 
the project as per the following specifications. 

In accordance with this specification, the contractor shall ensure the successful 
completion of the air conditioning system installation, meeting the required quality and 
performance standards.  

The manufacturer shall submit their product data sheet, warranty certificate, 
operation and maintenance manual for evaluation and approval of NIA.  

1702    GENERAL 

The contractor shall provide the 14 units of Wall Mounted air conditioning with 
minimum cooling capacity of 1.5 HP (6,600-14,787) BTU/hr and energy efficient ratio 
(EER) of at least 14.0 BTU/hr including copper tubes, drain pipes, hangers, supports, 
insulations, breaker switches, wirings, conduits, epoxy painted brackets framings and 
accessories. 

All AC units and drain pump shall use refrigerant type that complies with 
environmental regulations or equivalent. All units shall be equipped with remote control and 
complete accessories for smooth operation. 

1703    DELIVERY & HANDLING 

All air conditioning units shall be properly stored and packaged in a manner that will 
be secured during transportation. Each box should have clear labels showing the 
manufacturer’s name, model number, and how to handle it carefully. The boxes must keep 
out dust and moisture to prevent the unit from getting dirty or rusty. Packaging shall also 
protect the unit from scratches, dents, and other physical damage. 

1704    INSTALLATION 

The contractor shall install all necessary ductwork and piping systems as per the 
manufacturer's recommendations. All connections shall be properly sealed and insulated to 
minimize energy loss. 

All electrical connections shall strictly adhere to the guidelines set forth in this 
Specifications and in accordance with Section XIII, Electrical Works. 
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1705    QUALITY ASSURANCE 

 All AC Units and installations shall adhere to ISO 9001: Quality Management 
Systems and ISO 14001: Environmental Management Systems. Only AC units from 
manufacturers with a documented Quality Assurance Program (QAP) certified to ISO 9001 
will be considered. Manufacturers must submit documents demonstrating compliance with 
the aforementioned Quality Assurance Program. 

 Before procurement of the units, the manufacturer shall submit complete sets of 
documents such as warranty certificates and operation and maintenance manual. Documents 
shall be professionally submitted in legal writing.  

 Upon delivery and after installation, all AC units will undergo a thorough inspection 
and testing procedure in accordance with NIA standards. Any identified defects in units shall 
be replaced by the supplier at no additional cost to the NIA. 

 The supplier shall provide a minimum warranty of 5 years on all parts and labor, 
starting from the date of successful installation of the AC units.  

 

1706    METHOD OF MEASUREMENT 

 Measurement for payment for the supply, delivery, and installation of air 
conditioning units shall be per unit of air conditioning successfully installed, tested and 
commissioned, and accepted by NIA. 

1707    BASIS_OF_PAYMENT 

          The cost of furnishing all labor, equipment, materials and AC units including all works 
and operation in connection with the installation of the units functioning in accordance with 
applicable approved Drawings and these specifications shall be paid in the unit price per 
Lot/unit bid price, or whichever is stated in the Bill of Quantities. 
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 SECTION XVIII 
 

ELECTRICAL WORKS 
 

1801    SCOPE_AND_DESCRIPTION 
           Under these specifications, the contractor shall furnish and deliver at the site of 
construction, all materials, labor, and equipment and shall install complete, ready for 
service, the electrical conduit installation, all in accordance with the plans and these 
accompanying specifications. 
           The work shall include the service entrance installation (main feeder for 
Multipurpose Building), complete as shown in the approved plans, including the sub-
feeders and feeder ducts, wiring of branch circuits, conduit pipings, conduit boxes, 
junction boxes, pull boxes, wall switches, convenience outlets, lightings, 
exhaust/ventilation fan, fittings and connections of any description that may be required to 
complete the installations, ready for service, all in accordance with the latest rules and 
regulations. 
           The concealed conduit work shall be installed during the construction of the 
building and all parts shall be put in place at such stages in the progress of construction as 
to permit the conduit boxes to be mounted flush and all conduit to be run in the most direct 
manner possible entirely concealed. 
           All works hereunder for electrical works shall comply with the latest edition of the 
Philippine Electrical Code, the applicable ordinances of the local government, and the 
rules and requirements of the power company serving the areas. 
 
1802    POWER SUPPLY AND MAIN_FEEDER_CONNECTION 
            
 The power supply will be from the existing 220V, 60Hz, Three (3) phase line 
located near the existing machine room. The power requirements for the lighting 
outlets/luminaires, convenience outlets, fans, motors, split type air conditioning unit, and 
small power will be at 220V, 60Hz, single phase. 
 
STORAGE A 
 
 The main feeder connection shall consist of 3-14 mm² THHN/THWN-2 copper 
wire in 25mm ∅ RSC/PVC with the main overcurrent protection of 60AT, 3P, 100AF, 
60Hz MCCB, bolt-on-type. 
 
 The branch circuits shall consist of five (5) 15AT, 100AF, 2P, MCCB, 240 Vac 
maximum, for Lighting Outlets, five (5) 20AT, 100AF, 2P, 240 Vac maximum, for Power 
Outlets & Spare, and two (2) 30AT, 100AF, 2P, 240 Vac maximum, for Power Air 
Conditioning Outlets. 
 
STORAGE B 
 
 The main feeder connection shall consist of 3-14 mm² THHN/THWN-2 copper 
wire in 25mm ∅ RSC/PVC with the main overcurrent protection of 60AT, 3P, 100AF, 
60Hz MCCB, bolt-on-type. 
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 The branch circuits shall consist of two (2) 15AT, 100AF, 2P, MCCB, 240 Vac 
maximum, for Lighting Outlets, and four (4) 20AT, 100AF, 2P, MCCB, 240 Vac 
maximum, for Power Outlets & Spares. 
 
STORAGE C 
 
 The main feeder connection shall consist of 3-14 mm² THHN/THWN-2 copper 
wire in 25mm ∅ RSC/PVC with the main overcurrent protection of 60AT, 3P, 100AF, 
60Hz MCCB, bolt-on-type. 
 
 The branch circuits shall consist of two (2) 15AT, 100AF, 2P, MCCB, 240 Vac 
maximum, for Lighting Outlets, and four (4) 20AT, 100AF, 2P, MCCB, 240 Vac 
maximum, for Power Outlets & Spares. 
 
DORMITORY 
 
 The main feeder connection shall consist of 3-50 mm² THHN/THWN-2 copper 
wire in 50mm ∅ RSC/PVC with the main overcurrent protection of 150AT, 3P, 225AF, 
60Hz MCCB, bolt-on-type. 
 
 The branch circuits shall consist of five (5) 15AT, 100AF, 2P, MCCB, 240 Vac 
maximum, for Lighting Outlets, and seven (7) 20AT, 100AF, 2P, MCCB, 240 Vac 
maximum, for Power Outlets and Spare, and twelve (12) 30AT, 100AF, 2P, MCCB, 240 
Vac maximum, for Air Conditioning Outlets. 
 
 
 Panelboard shall be designed in accordance with Underwriter’s Laboratories, Inc. 
UL67 “Standard for Panelboards” and UL50 “Standard for Cabinets and Boxes”. 
Panelboards shall additionally comply with NEMA “Standard for Panelboard and the 
National Electrical Code” and IEC requirements. 
 Applications: Industrial or NEMA standard-type Panelboards are to be 
used/installed where applicable: 

• In areas made corrosive due to the presence of chemicals, salt water, and/or 
moisture 
• In locations where rough usage, moisture, dust, dirt, and corrosion are a problem 
• In areas subject to weather, dampness, or washdown requirements 
• To provide, in one compact unit, a centrally controlled switching system for a 

large number of  feeder or branch circuits 
• For branch power distribution and circuit protection of motors, lighting, heat 

tracing, receptacles, etc. 
• In indoor and outdoor installations 
• To house thermal-magnetic circuit breakers that provide disconnect means, short 

circuit protection, and thermal time delay overload protection. 
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1803    FEEDERS 
           The feeder conductor shall be rubber-covered, double braided or oil, heat, and 
moisture-resistance thermoplastic type copper conductors, suitable for wet and dry 
locations. If run in underground conduits and installed in wet locations, conductors shall 
be thermo-plastic Type "T" or rubber-covered Type "R", if not specified in the plan. 
 
 All cables conform to the applicable provisions of the NEC, PEC, or IEC Standard. 
Each type of cable used throughout the installation shall be supplied by one manufacturer 
only. All wire and cable shall have a minimum rated circuit voltage of 600 Volts. 
 
1804    CONDUIT_PIPES,_BOXES_AND_FITTINGS 
           Conduit pipes, boxes, and fittings shall be RSC and/or EMT/PVC conduit pipes or 
its equivalent, boxes and fittings were applicable in the area for use in electrical 
installations and conformity with the latest edition of the Philippine Electrical Code and 
manufactured by a reputable electrical manufacturer. 
 
1805    ELECTRICAL_WIRING_INSTALLATION 
           All wiring runs, conduit homeruns, and sizes shall be done in accordance, with the 
approved plans and drawings and all the requirements of the local power company which 
has the jurisdiction within the vicinity. 
           The size of the electrical conductors shall be such that the voltage drop in each 
individual circuit shall not exceed the maximum allowed by the Philippine Electrical 
Code. 
           Installation must be supervised by a duly licensed Electrical Engineer. (Any of the 
three grades of Electrical Engineer). 
 
1806    WALL_SWITCH,_CONVENIENCE_OUTLETS 
           All wall switches and convenience outlets to be used in connection with concealed 
wiring shall be standard factory products of a reputable electrical manufacturer and shall 
be flush-type. 
           Convenience outlets shall be duplex, flush type and shall be installed at the 
locations shown on plans, at least 0.30 meter above the finish floor line. 
 Switches or pushbuttons for lighting circuits shall be mounted at 1300 mm above 
the finished floor level; the panel board shall be centrally located between the finished 
floor line. 
 
1807    LAMPS/LIGHTING FIXTURES AND FITTINGS 
 The contract includes the supply and erection of all lamps and tubes necessary to 
complete the installation and these shall be included in the prices quoted for the supply 
and erection of fittings. 
 Fluorescent lamps shall be manufactured and tested in accordance with IEC 81 or 
equivalent shall be double-pin types and shall be warm white color. 
 Lighting fittings shall be attached to ceilings, walls, trunking, or roof steelwork or 
suspended therefrom as appropriate. 
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Where fittings are to be suspended, rod-type suspension units shall be employed. 
Final connections to all suspended lighting shall be with heat-resistance flexible cable 
terminated in porcelain-clad connectors in the ceiling or junction box, which shall also 
terminate the main circuit cable. The cable length shall be such that the suspension unit 
supports the full weight of the lighting fittings. 

Where recessed-type lighting fittings are to be installed, suspension units shall be 
used to prevent the weight of the fittings from being applied to the suspended ceiling. 

1808   SHOP_DRAWINGS 
        The Contractor shall submit for approval and before purchase or installation of 
electrical wiring and all materials, shop drawings in large scales showing all details of 
construction, installation operation, and locations of the power line, lighting fixtures, 
fitting, and other miscellaneous electrical work. 

1809   BASIS_IN_PAYMENT 
           The cost of furnishing all labor, materials, equipment, and electrical fixtures 
including all works and operations specified in the approved plan in connection with the 
installation of all electrical lines, connections, and fixtures in accordance with applicable 
Drawings, standards, and these specifications shall be paid per lot bid price or whatever 
stated in the Bill of Quantities. 
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Supply, Delivery, and Installation of Materials for Proposed Construction of Elevated  

Storage Facilities (A-C) and Dormitory (D) at NIA Central Office Compound 
 

 
Invitation to Bid No. 

 
NO. QUANTITY  

 
DESCRIPTION SPECIFICATIONS 

15 4 Sets Modular table and office 
chair 

• 30mm thk. 1500mmL x 
600mmW x 750mmH 
Laminated table top (color: 
Beige) with 70mm Diameter 
PVC grommet (color: Black)  

• 2-550mmL x 60mmW x 
720mmH Heavy duty metal 
legs (color: Beige) 

• 30mm thk. 1000mmL x 
400mmW x 750mmH 
Laminated table top (color: 
Beige) with 70mm Diameter 
PVC grommet (color: Black) 

• 2-350mmL x 60mmW x 
720mmH Heavy duty metal 
legs (color: Beige) 

• 1.5mm thk. 40mm x 520mm 
x 1400mm Metal perforated 
modesty panel (color: Gray) 

• 500mmL x 200mmW x 
100mmH Key board tray 
(color: Beige) to be 
mounted under the table 
top 

• Ergonomic Leatherette Mid 
Back Chair with heavy duty 
metal base, great stability 
and mobility, caster swivels 
at 360 degrees, weight 
capacity and at least 120kg 
gas lift with arm rest (color: 
Black) 

• The Contractor shall submit 
3 samples or brochures that 
comply the approved 
specifications above, subject 
for approval from NIA 
authorized personnel. 
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16 1 Lot Fixture • Office desk chair: Heavy
duty Mid Back Chair with
arm rest, mesh fabric in
nylon fiberglass frame with
back support, steel chrome
sled base weight capacity at
least 120kg and density
foam cushion fabric seat
(color: Black)

• Cabinet C (Chest drawer):
1.5mm thk. Aluminum
powder coated framing
(color: White/Beige)
1200mmL x 500mmW x
750mmH with drawer lock
& keys and recessed drawer
handle

• 900mm x 2000mm Heavy
duty double deck steel
frame single bed (color:
Gray)

• 150mm thk. Foam mattress
foam

• The Contractor shall submit
3 samples or brochures that
comply the approved
specifications above, subject
for approval from NIA
authorized personnel.
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