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Contract Agreement

Contract No. R2-CSRIPD-C-38-IF-R

THIS AGREEMENT made this___ day of JUN 19 2026 ,
2025 between NATIONAL IRRIGATION ADMINISTRATION, EDSA,
Diliman, Quezon City (hereinafter called “the Entity”) and R.D. INTERIOR
JUNIOR CONSTRUCTION, with principal office address at Zone 3, Highway
Buntun, Tuguegarao City, Cagayan (hereinafter called “the Contractor”);

WHEREAS, the Entity is desirous that the Contractor execute the
Construction of Irrigation Facilities: Main Canal (Sta. 1+687 — Sta. 8+175), Lateral
A & B, Sub-lateral A-1, A-2 & B-1, and Supply, Delivery, & Installation of
Steelgates for Headgates under the Calapangan Small Reservoir Irrigation Project,
Contract No. R2-CSRIPD-C-38-IF-R (hereinafter called “the Works™) and the
Entity has accepted the Bid for Four Hundred Ten Million Five Hundred Fight
Thousand Eight Hundred Eighty Eight Pesos and 88/100 (PhPP410,508,388.88)
by the Contractor for the execution and completion of such Works and the
remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings
as are respectively assigned to them in the Conditions of Contract
referred to.

2. The following documents as required by the 2016 revised Implementing
Rules and Regulations of Republic Act No. 9184 shall be deemed to form
and be read and construed as an integral part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs)

1. Drawings/Plans;
1.  Specifications;
iii. Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental Bid Bulletin Nos. 1, 2 and 3;

b. Winning bidder’s bid, including the Eligibility requirements,
Technical and Financial Proposals, and all other documents or
statements submitted;

Bid Form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the
bid), including corrections to the bid, if any, resulting from the
Procuring Entity’s bid evaluation;
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c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws
and/or the Procuring Entity concerned in the PBDs. Winning bidder
agrees that additional contract documents or information

prescribed by the GPPB that are subsequently required for

submission after the contract execution, such as the Notice to

Proceed, Variation Orders, and Warranty Security, shall

likewise form part of the Contract.

Additional Contract Documentary Requirements required by law:

1. Construction Schedule in the form of PERT/CPM, Bar/Gantt

Chart, and S-Curve
ii.

iii.

Manpower Schedule

Construction Methods and Procedures

\é’ iv.  Equipment Utilization Schedule
5| = v.  Construction Safety and Health Program approved by the
ans
= B Department of Labor and Employment
:\ p ploy
Qé E V1. Contractor’s Environmental Management Plan (CEMP)
> Z| S
iy =P
3. In consideration for the sum of Four Hundred Ten Million Five
Cz; Hundred Eight Thousand Eight Hundred Eighty Eight Pesos and
g 88/100 (PhP410,508,888.88) or such other sums as may be ascertained,
& 2 R.D. INTERIOR JUNIOR CONSTRUCTION agrees to execute and
% § complete the works and remedy any defects therein in conformity with
= = the provisions of this Contract in accordance with his/her/its Bid, broken
o down as follows:
= 2
g =5
&z 2 Unit Cost with | Total Cost with
; ltem L ; : ) .
a 9 = Description Quantity Unit (2.98% Discount | 2.98% Discount
- [ S No
Ko ol= (PhP) (PhP)
8 2 = . GENERAL REQUIREMENTS AND PREPARATORY
g5 o ;9:‘ WORKS
5. % % g 1 1. Temporary Works, Construction of Plant, 1.00 | LS. | 14,403,511.08 14,403,511.08
=0 BlOo Mobilization of Construction Equipment and
z Demobilization Works
8 2 2. Construction Safety and Health Program 1.00 | LS. 3,820,417.56 3,820,417.56
8 3 3. Diversion & Care of River during Construction 1.00 | LS. | 12,055476.35 | 12,055,476.35
ﬁ E; and Dewatering
% & SUB-TOTAL | 30,275,404.99
O 5 Il. MAIN CANAL (from Sta. 1+687 to Sta. 8+175)
% ! A. Canal Lining
5 ﬁ 1. Canal Excavation
o g 5 4 1.a. Canal Excavation (Common) 100,934.88 | cu.m. 162.53 | 16,404,946.05
S @ cgm 5 1.b. Canal Excavation (Rock) 25,233.72 | cu.m. 267.43 6,748,253.74
& <
= =
Z =zl
A e &
& & =G}
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2. Embankment Construction and Compaction
6 2.a. Side Borrow w/ Compaction 9,758.87 | cu.m. 753.47 7,353,015.78
7 3. Waste Disposal (AHD= 3.5 kms) 117,040.73 | cu.m. 233.42 | 27,319,647.20
8 4., Class "A" Concrete (20.7 MPa) 3,231.27 | cu.m. 9,171.55 29,635,754.37
9 5. Class "B" Concrete (16.67 MPa) 839.58 | cu.m. 9,043.52 7,592,758.52
10 | 6.Class "C" Lean Concrete (6.86 MPa) 326.50 | cu.m. 8,663.86 2,828,750.29
11 7. Gravel Blanket 808.78 | cu.m. 1,473.65 1,191,858.65

8. Road Surfacing
12 8.a. Gravel Surface Course 4,160.00 { cu.m. 1,473.65 6,130,384.00
13 9. Reinforcing Steel Bars (All sizes), Grade 40 187,466.52 | kgs. 88.86 16,658,274.97
14 10. 3.5 cm dia. PVC Pipe, Weepholes 2,467.35 | Lm. 224.87 554,832.99
15 | 11.Filter Drain 2,455.27 | cum. 1,870.42 4,592,386.11

1l.a.Sand = 1,384.27 cu.m.
11.b. Gravel = 1,071 cu.m.

B. Canal Structures
16 1. Structure Excavation (Common) 983.32 | cu.m. 652.50 641,616.30
17 2. Gravel Blanket 102.49 | cu.m. 1,473.65 151,034.39
18 3. Reinforcing Steel Bars (All sizes), Grade 40 58,165.28 kgs. 145.27 8,449,670.23
19 4. Class "A" Concrete (20.7 MPa) 782.32 | cum. 18,761.31 14,677,348.04
20 | 5.Class "C" Lean Concrete (6.86 MPa) 69.00 | cu.m. 8,663.86 597,806.34
21 6. Boulder Riprap 17.60 | cu.m. 6,591.24 116,005.82
22 7. Grouted Riprap 10.91 | cu.m. 7,658.85 83,558.05
23 8. Rubble Masonry in Cement Concrete 39.31 | cu.m. 8,891.43 349,522.11

(Class "A" Concrete, 20.7 MPa)

24 9. Structure Backfill 352.32 | cu.m. 1,634.29 575,793.05
25 10. RCP 46 cm dia. x 1m 5.00 pcs. 7,961.98 39,809.90
26 11. RCP 61 cm dia. x 1m 35.00 | pcs. 8,289.71 290,139.85
27 12. RCP 76 cm dia. x 1m 79.00 | pcs. 9,728.87 768,580.73
28 13. HDPE SDR 13.6 (PN10) - 450 mm dia. ODx 6 m 93.00 | pcs. 184,138.69 17,124,898.17
29 14, HDPE SDR 21 (PN6) - 630 mm dia. OD X 6 m 34.00 | pcs. 265,270.32 9,019,190.88

15. Head Gates
30 15.a. Lateral B (85cm x 85cm steel slide gate HF = 1.00 | assy. 470,887.20 470,887.20

2.40m)
31 16. Blow-off Valve, Steel Pipe, and Blow-off Valve 6.00 | assy. 81,679.66 490,077.96
Cover

17. Miscellaneous Metal Works
32 17.a. Trashrack (1.4m x 1.6m) 2.00 | assy. 60,662.03 121,324.06
33 17.b. Trashrack (1.25m x 1.6m) 1.00 | assy. 54,595.82 54,595.82
34 17.c. Trashrack (0.90m x 1.1m) 3.00 | assy. 49,897.25 149,691.75
35 17.d. Ladder Rung 184.56 | kgs. 159.99 29,527.75
36 17.e. Steel Plate Cover with Fixed Handle (Manhole) 6.00 | assy. 25,906.71 155,440.26

with Hard Rubber Seal 9mm Thk.
37 17.f. Bolts with Nuts and Washer 72.00 | pcs. 254.42 18,318.24
38 18. PVC Waterstop, 9" width x 3/8" thk, Plain 1,547.84 | Im. 1,905.76 2,949,811.56
Dumbell Type
"""""""""""""" SUBTOTALI T i
"""" UL LATERAL A (from Sta. 04000 to Sta. 10+000) | | | TP

A. Earth Canal

1. Canal Excavation
39 1.a. Canal Excavation (Common) 48,038.65 | cu.m. 162.53 7,807,721.78
40 1.b. Canal Excavation (Rock) 6,737.46 | cu.m. 267.43 1,801,798.93
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MR. RICARDQ

General Mangger

By:

.




RRIGATION

“X

ERT| VICTOR G. SEARES,JR.

NATIONAL JRRIGATION ADMINISTRATION  Witness for NATION

By:

R.D. INTERIOR JUNIOR CONSTRUCTION Witness for R.D. INTERIOR JUNIOR

\

ADMINISTRATION
MR. RO

2

)

CONSTRUCTION

D. INTERIOR, JR.

\_"/@”9’?

ENGR. PIO FRANCISCO E. MABBORANG ENGR. EDUARB@DDIE G. GUILLEN

tratoy for] Administrative

4

Administrator

Operations MWrU

MR. RICA

By:

Gene I/Manager

41
42

43

44
—
46
47
48
49
50
51

52
53
54
55

56

57

58

59

60
61

63

64

66
67

68

69
70
71
72
73
74

2. Embankment Construction and Compaction
2.a. Side Borrow with Compaction

3. Waste Disposal (AHD= 2.0 kms)

4. Road Surfacing
4.a. Gravel Surface Course

B. Canal Structures

. Structure Excavation (Common)

. Gravel Blanket

- Reinforcing Steel Bars (All sizes), Grade 40

. Class "A" Concrete (20.7 MPa)

. Class "C" Lean Concrete (6.86 MPa)

. Boulder Riprap

. Grouted Riprap

00O N O A W N

. Rubble Masonry in Cement Concrete
(Class "A" Concrete, 20.7 MPa)
9. Structure Backfill
10. RCP 46 cm dia. x 1m
11. RCP 61 cmdia. x Im
12. RCP 76 cm dia. x Im
13. Head Gates
13.3. Sub-lateral A-1
(85cm x 85 cm steel slide gate HF=2.60 m)
13.b. Sub-Lateral A-2
(64cm x 55 cm steel slide gate HF= 1.60 m)
14. Blow-off Valve, Steel Pipe, and Blow-off
Valve Cover
15. Miscellaneous Metal Works
15.a. Trashrack (1.6m x 1.6m)
1S.b. Ladder Rung
15.c. Steel Plate Cover with Fixed Handle
(Manhole) with Hard Rubber Seal 9mm Thk.
15.d. Bolts with Nuts and Washer
16. PVC Waterstop, 9" width x 3/8" thk, Plain
Dumbell Type
SUB-TOTAL Il
IV. LATERAL A-1 (Sta. 0+000 to Sta. 8+538)
A. Earth Canal
1. Canal Excavation
1.a. Canal Excavation {Common)
1.b. Canal Excavation (Rock)
2. Embankment Construction & Compaction
2.a. Side Borrow with Compaction
2.b. Haul Borrow w/ Compaction (AHD = 3 kms)
3. Road Surfacing
3.a. Gravel Surface Course
B. Canal Structures
1. Structure Excavation (Common)
2. Gravel Blanket
3. Class "A" Concrete (20.7 MPa)
4.Class "C" Lean Concrete (6.86 MPa)
5. Reinforcing Steel Bars (All sizes), Grade 40
6. Boulder Riprap

52,037.30
4,175.00

6,968.00

2,154.29
227.86
144,215.82
1,795.24
162.50
23.94
3133
97.77

718.10
20.00
16.00

216.00

1.00

1.00

7.00

7.00
215.32
7.00

84.00
3,464.48

16,727.00
880.37

17,768.64
24,194.76

6,830.40

241.91
17.12
201.59
3.71
15,537.75
34.25

cu.m.

cu.m.

cu.m.

cu.m.
cu.m.

kes
cu.m.
cu.m.
cu.m.
cu.m.
cu.m.

cu.m.
pcs.
pcs.

pcs.

assy.

assy.

assy.

assy.
kgs.
assy.

pcs.

l.m.

cu.m.

cu.m.

cu.m.

cu.m.

cu.m.

cu.m.
cu.m,
cu.m.
cu.m.

kgs.
cu.m.

508.59
221.75

1,473.65

652.50
1,473.65
88.86
18,761.31
8,663.86
6,591.24
7,658.85
8,891.43

1,634.29
7,961.98
8,289.71
9,728.87

494,487.20

411,887.20

81,679.66

62,855.82
159.99
25,906.71

254.42
1,905.76

162.53
267.43

508.59
542.71

1,473.65

652.50
1,473.65
10,719.73
8,663.86
88.86
6,591.24

26,465,650.41
925,806.25

10,268,393.20

1,405,674.23
335,785.89
12,815,017.77
33,681,054.16
1,407,877.25
157,794.29
239,951.77
869,315.11

1,173,583.65
159,239.60

132,635.36
2,101,435.92

494,487.20

411,887.20

571,757.62

439,990.74
34,449.05
181,346.97

21,371.28
6,602,467.40

110,506,493.03

2,718,639.31
235,437.35

9,036,952.62
13,130,738.20

10,065,618.96

157,846.28
25,228.89
2,160,990.37
32,142.92
1,380,684.47
225,749.97
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7. Structure Backfill
8. RCP 46 cm dia. x Im
9. RCP 61 cm dia. x 1m
10. RCP 76 cm dia. x 1m
SUB-TOTAL IV
V. LATERAL A-2 (Sta. 0+000 to Sta. 1+488)
A. Earth Canal
1. Canal Excavation
1.a. Canal Excavation (Common)
1.b. Canal Excavation (Rock)
2. Embankment Construction & Compaction

2.a. Side Borrow with Compaction

2.b. Haul Borrow with Compaction (AHD = 3
kms)

3. Road Surfacing

3.a. Gravel Surface Course

B. Canal Structures

1. Structure Excavation (Common)

2. Gravel Blanket
3. Class "A" Concrete (20.7 MPa)
4. Reinforcing Steel Bars (All sizes), Grade 40
5. Boulder Riprap
6. Structure Backfill
7. RCP 46 cm dia. x 1m
8. RCP 76 cm dia. x 1m
SUB-TOTALV

VI. LATERAL B (Sta. 0+000 to Sta. 5+488)
A. Earth Canal
1. Canal Excavation

1.a. Canal Excavation (Common)

1.b. Canal Excavation (Rock)
2. Embankment Construction & Compaction

2.a. Side Borrow with Compaction

2.b. Haul Borrow with Compaction (AHD = 3 kms)
3. Road Surfacing

3.a. Gravel Surface Course
B. Canal Structures
1. Structure Excavation (Common)
2. Gravel Blanket
3. Class "A" Concrete (20.7 MPa)
4. Class "C" Lean Concrete (6.86 MPa)
5. Reinforcing Steel Bars (All sizes), Grade 40
6. Grouted Riprap
7. Boulder Riprap
8. Structure Backfill
9. RCP 46 cm dia. x 1m
10. RCP 76 cm dia. x 1m
11. Head Gates

11.a. Sub Lateral - B1

(64 cm x 55 cm steel slide gate HF= 2.77 m)

SUB-TOTAL VI

80.64
26.00
15.00
239.00

226.93
11.94

270.17

8,976.61

1,180.40

46.95
4.88
39.12
1,910.72
9.77
15.65
18.00
70.00

9,832.94
1,092.55

11,055.50
7,383.72

4,391.68

195.02
15.12
162.51
3.75
9,330.96
10.20
20.25
65.01
25.00
125.00

cu.m,
pcs.
pcs.
pcs.

cu.m.

cu.m.

cu.m.

cu.m.

cu.m,

cu.m.
cu.m.
cu.m.

kgs.
cu.m.
cu.m.

pcs.

pcs.

cu.m.

cu.m.

cu.m.

cu.m.

cu.m.

cu.m.
cu.m.
cu.m.
cu.m.
kes.
cu.m.
cu.m.
cu.m.
pcs

pcs

1,634.29
7,961.98
8,289.71
9,728.87

162.53
267.43

508.59
542.71

1,473.65

652.50
1,473.65
10,719.73
88.86
6,591.24
1,634.29
7,961.98
9,728.87

162.53
267.43

508.59
542.71

1,473.65

652.50
1,473.65
10,719.73
8,663.86
88.86
7,658.85
6,591.24
1,634.29
7,961.98
9,728.87

447,287.20

131,789.15
207,011.48
124,345.65
2,325,199.93
41,958,375.55

36,882.93
3,193.11

137,405.76

4,871,696.01

1,754,232.96

30,634.88
7,191.41
419,355.84
169,786.58
64,396.41
25,576.64
143,315.64
681,020.90
8,344,689.07

1,598,147.74
292,180.65

5,622,716.75
4,007,218.68

6,471,799.23

127,250.55
22,281.59
1,742,063.32
32,489.48
829,149.11
78,120.27
133,472.61
106,245.19
199,049.50
1,216,108.75

447,287.20

22,925,580.62

General M -Hafw:r
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VII. LATERAL B-1 (Sta. 0+000 to Sta. 2+750)
A. Earth Canal
1. Canal Excavation
1.a. Canal Excavation (Common)
1.b. Canal Excavation (Rock)
2, Embankment Construction & Compaction
2.a. Side Borrow with Compaction
2.b. Haul Borrow w/ Compaction (AHD = 3 kms)
3. Road Surfacing
3.a. Gravel Surface Course
B. Canal Structures
1. Structure Excavation (Common)
2. Gravel Blanket
3. Class "A" Concrete (20.7 MPa)
4. Reinforcing Steel Bars (All sizes), Grade 40
. Boulder Riprap
6. Structure Backfill
7. RCP 46 cm dia. x 1m
8. RCP 61 cm dia. x 1m
9.RCP 76 cm dia. x 1m

Ul

3,811.99
200.63

4,049.59
8,433.95

2,200.00

55.46
2.33
46.21
2,654.10
6.44
18.49
35.00

cu.m.

cu.m.

cu.m.

cu.m.

cu.m.

cu.m.
cu.m.
cu.m.

kgs.
cu.m,

cu.m,

162.53
267.43

508.59
542.71

1,473.65

652.50
1,473.65
10,719.73
88.86
6,591.24
1,634.29
7,961.98
8,289.71
9,728.87

619,562.73
53,654.48

2,058,580.98
4,577,189.00

3,242,030.00

36,187.65
3,433.60
495,358.72
235,843.33
42,447.59
30,218.02
278,669.30
66,317.68
418,341.41

410,508,888.88

4. The National Irrigation Administration agrees to pay the above-mentioned
sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be
executed in accordance with the laws of the Republic of the Philippines on the day
and year first above written.

Signed by:

ENGR.

Administrator

National Irrigati

EDUARDOG/EDPIE G. GUILLEN

n Administration

In the presence of:

Witness:

\

\

MR. RQBERT VICTOR G. SEARES, JR.

Depu

and Finanlce

dministrator for Administrative

R.D. INTERIOR JUNIOR
CONSTRUCTION

In the presence of:

Witness:
o
ENGR. PIO [FRANCISCO E.
MAB gRq G
Operati Wanager
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ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
QUEZON CITY ) S.S.

6

Personally appeared before me this day of.-)\m 13 i ,
2026 at Quezon City, ENGR. EDUARDO EDDIE G. GUILLEN, Administrator,
National Irrigation Administration, with valid ID No. 935128 issued by National
Irrigation Administration on May 18, 2023, and MR. RICARDO D. INTERIOR,
JR., General Manager, R.D. INTERIOR JUNIOR CONSTRUCTION, with valid
Passport No. P7039473B issued on June 24, 2021, known to me and to me known
to be the same persons who executed the foregoing instrument and they
acknowledged to me that the same are their own free and voluntary act and deed.

This Contract Agreement, consisting of seven (7) pages, including this
notarial acknowledgment, duly signed by both parties and their instrumental
witnesses on each and every page thereof, refers to the Construction of Irrigation
Facilities: Main Canal (Sta. 1+687 — Sta. 8+175), Lateral A & B, Sub-lateral A-1,
A-2 & B-1, and Supply, Delivery, & Installation of Steelgates for Headgates under
the Calapangan Small Reservoir Irrigation Project, Contract No, R2-CSRIPD-C-
38-IF-R.

WITNESS MY HAND AND SEAL on the date and at the place first
above-written.

IBP {ifetime 1
MOLE Complia

Doc. No. é/ :
Page No. }2 .

Book No. X/ v
Series of 2026.

L)



